
 
 

E-TENDER DOCUMENT 
 

FOR 

 
Structural Strengthening of Main 
Auditorium Dome at Science City, 

Kolkata 
 

 
 

 
 

 
 

 
 
 

SCIENCE CITY 
(NATIONAL COUNCIL OF SCIENCE MUSEUMS) 

J.B.S HALDANE AVENUE 
KOLKATA-700046 

 
 

 



 
INSTRUCTIONS TO THE TENDERERS/BIDDERS FOR E-SUBMISSION OF BIDS ONLINE 

THROUGH E-PROCUREMENT SITE https://eprocure.gov.in/eprocure/app  
 
This tender document has been published on the Central Public Procurement (CPP) Portal(URL: 
https://eprocure.gov.in/eprocure/app). The tenderers/bidders are required to submit soft copies of 
their bids electronically on the CPP Portal, using valid Digital Signature Certificates (DSC). The 
instructions given below are meant to assist the tenderers/bidders in registering on the CPP Portal, 
prepare their bids in accordance with the requirements and submitting their bids online on the CPP 
Portal. More information useful for submitting online bids on the CPP Portal may be obtained at: 
https://eprocure.gov.in/eprocure/app 
  
REGISTRATION  

1)  Tenderers/bidders are required to enrol on the e-Procurement module of the Central Public 
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link“Click 
here to Enrol“on the CPP Portal. Enrolment is freeof Charge.  

2) As part of the enrolment process, the tenderers/bidders will be required to choose a unique 
username and assign a password for their accounts. 

3) Tenderers/bidders are advised to register their valid email address and mobile numbers as 
part of the registration process. These would be used for any communication from the CPP 
Portal.  

4) Upon enrolment, the tenderers/bidders will be required to register their valid Digital Signature 
Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying 
Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.  

5) Only one valid DSC should be registered byatenderers/bidders. Please note that the 
tenderers/bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse.  

6) Bidder then logs in to the site through the secured log-in by entering their user ID & 
password and the password of the DSC / e-Token. 

 
SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the CPP Portal, to facilitate tenderers/bidders to 
search active tenders by several parameters. These parameters could include organization 
name, location, date, value, etc. There is also an option of ‘Advanced Search’ for tenders, 
wherein the tenderers/bidders may combine a number of search parameters such as 
organization name, form of contract, location, date, other keywords etc. to search for a 
tender published on the CPP Portal.  

2) Once the tenderers/bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be moved to the 
respective “My Tenders” folder. This would enable the CPP Portal to intimate the 
tenderers/bidders through SMS / e-mail in case there is any corrigendum issued to the 
tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 
want to obtain anyclarification / help from the Helpdesk. 

  
PREPARATION OF BIDS  

1) Tenderer/bidder should take into account any corrigendum published on the tender 
document before submitting their bids. Please go through the tender advertisement and the 
tender document carefully to understand the documents required to be submitted as part of 
the bid. Please note the number of covers in which the bid documents have to be submitted, 
the number of documents - including the names and contents of each of the documents that 
need to be submitted.  

2) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document / schedule and generally they can be in PDF / XLS / RAR / DWF formats as 
mentioned.Bid documents may be scanned with 100 dpi with black and white option.  

3) To avoid the time and efforts required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been 
provided to the tenderers/bidders. Tenderers/bidders can use “My Space” area available to 
them to upload such documents. These documents may be directly submitted from the “My 
Space” area while submitting the bid just by tagging and need not be uploaded again and 
again. This will lead to a reduction in the time required for bid submission process. 
 
 

  



 
 

 
 
SUBMISSION OF BIDS  

1) Tenderer/bidder should log into the site well in advance for bid submission so that he/she 
uploads the Bid in time i.e. on or before the bid submission time as per the system. Bidder 
will be responsible for any delay due to other issues. 

2) Tenderer/bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

3) Tenderer/bidder has to select the payment option as “offline” to pay the EMD and enter 
details of DD/any other accepted instrument.  

4) Tenderer/bidder should prepare the TENDER FEE & EMD instrument as per the instructions 
specified in the tender document. Scanned copy of DD/any other acceptable instrument as 
mentioned towards EMD & Tender Fee should be uploaded while online submission of the 
tender and the original should be posted/couriered/given in person to the Tender Processing 
Section latest by the last date and time of bid submission or as specified in the tender 
documents. The details of the DD/any other accepted instrument, physically sent, should tally 
with the details available in the Scanned copy and the data entered during bid submission 
time otherwise the Tender will be   summarily rejected. 

5) The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the tenderers/bidders. The bidder 
should see that the bid documents submitted should be free from virus and if the documents 
could not be opened, due to virus, during tender opening, the bid is liable to be rejected 

6) Tenderers/bidders are requested to note that they should necessarily submit their financial 
bids in the format provided and no other format is acceptable. The price bid has been given 
as a standard Rate Quote Sheet (Percentage BoQ Template)in .xls format with the tender 
document, which is to be downloaded and to be filled by all the tenderers/bidders. 
Tenderers/bidders are required to download the Rate Quote Sheet (Percentage BoQ 
Template) file, open it and complete the green colored (unprotected) cells with their 
respective financial quotes and other details (such as name of the Tenderer/bidder). No 
other cells should be changed. Once the details have been completed, the tenderer/bidder 
should save it and submit it online, without changing the filename. If the Rate Quote Sheet 
(Percentage BoQ Template)file is found to be modified by the tenderer/bidder, the bid will 
be rejected. In e-Tendering, intending tenderer/bidder can quote their rate in figures only. 
The total amount is generated automatically. Therefore, the rate quoted by the 
tenderer/bidder in figures shall be taken as correct. The Comparative Statement is also 
generated automatically by the system. The Comparative Statement and rate quoted by 
each tenderer/bidder shall be downloaded. The manual calculation check of tenders/bids 
and Comparative Statement, shall be final. In case, any discrepancy is noticed, the 
decision of appropriate NCSM authority shall be final and binding. 

7) The server time (which is displayed on the tender’s/bidder’s dashboard) will be considered 
as the standard time for referring the deadlines for submission of the bids by the 
tenderers/bidders, opening of bids etc. The tenderers/bidders should follow this time during 
bid submission. The tenderers/bidders are requested to submit the tenders/bids through 
online e-tendering system to the Tender Inviting Authority (TIA) well before the bid 
submission end date & time (as per Server System Clock). 

8) All the documents being submitted by the tenderers/bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot be viewed 
by unauthorized persons until the time of bid opening. The confidentiality of the bids is 
maintained using the secured Socket Layer 128 bit encryption technology. Data storage 
encryption of sensitive fields is done. 

9) The uploaded tender documents become readable only after the tender opening by the 
authorized tender/bid openers. 

10) Upon the successful and timely submission of tenders/bids, the portal will give a successful 
tender/bid submission message & a tender/bid summary will be displayed with the 
NIT/tender/bid no. or Name of Work and the date & time of submission of the tender/bid with 
all other relevant details. 

11) The  tender/bid  summary  has  to  be  printed  and  kept  as  an  acknowledgement  of  the  
submission  of  the  bid.  This acknowledgement may be used as an entry pass for any 
tender/bid opening meetings. 

  
ASSISTANCE TO TENDERERS/BIDDERS  

1) Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority(TIA): Director, Science City, J.B.S. 
Haldane Avenue, Kolkata – 700046. Ph. 033–2285-4343/1572/2607. Website: 
www.sciencecitykolkata.org, Email : sciencecity.kol@gmail.com 

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal 
in general may be directed call to the 24x7 CPP Portal Helpdesk Ph. 1800-3070-2232.  
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NOTICE INVITING e-TENDER 
(e-NIT) 

 

 

 

No:SCCY-15014/30(442)/2025     Dated: 28/07/2025 
 
 

1. The Science City, Kolkata is a constituent unit under the National Council of 
Science Museums, Kolkata* (*hereinafter referred to as the Museum/Centre)  
 

2. Online e-tenders (Percentage Rate Bid) are hereby invited from reputed and 
experienced Engineering/Technical contractors capable of carrying out the work of 
“Structural Strengthening of the Main Auditorium Dome at Science City, 
Kolkata”with excellent finishing quality and having the following eligibility:- 

 
 

 The agency should have experience of having successfully executed similar 
works with Central / State Govt. Departments, PSUs, Autonomous Bodies, 
Reputed Private Sector (BSE /NSE listed), during the last 7 (seven) years 
ending previous day of last date of submission of tenders: - 

 

 3(three) similar completed works (at least one of them should be in Central 
Government / Central Autonomous Bodies/ State PWD/ Central Public Sector 
Undertakings),Reputed Private Sector (BSE /NSE listed)each costing not less 
than 40% of estimated cost.             

OR 
 

2(two) similar completed works (at least one of them should be in Central 
Government / Central Autonomous Bodies/ State PWD / Central Public Sector 
Undertakings),Reputed Private Sector (BSE /NSE listed)each costing not less 
than 60% of the estimated cost.  

OR 
 

1(one) similar completed works (at least one of them should be in Central 
Government / Central Autonomous Bodies/ State PWD / Central Public Sector 
Undertakings),Reputed Private Sector (BSE /NSE listed) of aggregate cost 
not less than 80% of the estimated cost. 
 
Note: Supporting work orders & completion certificates must be 
submitted for Similar Completed work shall mean Repair & Rehabilitation 
work which must include guniting works. 
 

 

 

3. The place of work would be at Science City, Kolkata, J.B.S. Haldane 
Avenue, Kolkata – 700046. 
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4. Important Information &Dates: 
 

Estimated Basic cost of work  Rs. 8,11,15,127/- 

Estimated Gross value of work (with LWC@1% & 

GST @18%) 

Rs. 9,66,73,008/- 

EMD Amount Rs. 24,17,000/- 

Period of completion of work 635 Days 

Bid Document Publishing Date & Time 29/07/2025 at 9.00AM 

Bid Document Download Start Date & Time 30/07/2025 at 9.00 AM 

Bid Document Download End Date & Time 27/08/2025 at 6.00 PM 

Bid submission Start Date & Time 31/07/2025 at 9.00 AM 

Pre-Bid meeting Date & Time (at Science City, 

Kolkata) 

08/08/2025 at 04.00 PM 

Bid submission End Date & Time 28/08/2025 at 3.00 PM 

Bid Opening (Technical) Date & Time 29/08/2025 at 3.30 PM 
 
 

5. The intending tenderers/bidders must read the terms and conditions of Science 
City, Kolkata carefully. They should only submit their bid if they consider 
themselves eligible and if they are in possession of all the documents required. 
 

6. Information and Instructions for tenderers/bidders posted on website shall form a 
part of the bid document. 

 
7. The bid document consisting of plans, specifications, schedule of quantities of 

various types of items to be executed and the set of Terms and Conditions of the 
contract to be complied with and other necessary documents can be seen and 
downloaded from https://eprocure.gov.in/eprocure/app free of cost. 
 

8. Out of the online bid documents submitted by intending tenderers/bidders, the 
technical bids of only of those tenderers/bidders shall be opened, who have 
deposited Earnest Money Deposit as specified duly scanned, uploaded and found 
in order. And the financial bids of only those tenderers/bidders shall be opened 
when they uploaded documents are found to be in order. 
 

9. Those contractors not registered on the website mentioned above, are required to 
get themselves registered beforehand. 
 

10. The intending tenderer/bidder must have valid Class II or Class III Certificates with 
signing key usage (DSC) to submit the bid. 
 

11. The e-Tenders are invited under two envelopes system. The first electronic 
envelope will be named as Technical Envelope & will contain documents of 
tenderer’s/bidder’s satisfying the eligibility conditions, scanned copy of EMD, NIT 
etc. and the second electronic envelope will be named as Financial Envelope 
containing Rate Quote Sheet. The bidder shall submit TECHNICAL BID 
ENVELOPE and FINANCIAL BID ENVELOPE simultaneously. The technical bids 
will be evaluated first and thereafter financial bids of only the eligible 
tenderers/bidders shall be opened. These envelopes shall contain one set of the 
following documents: - 

 
a) TECHNICAL BID ENVELOPE shall contain the following documents: 

 



3 
 

i) Scanned copy of Demand Draft / Pay order or Banker’s Cheque of any 
Nationalised / Scheduled Bank /Insurance Surety Bonds/Fixed 
Deposit Receipt/Bank Guarantee from any of the Commercial Bank/ 
Online payment transfer receipt towards Earnest Money Deposit 
(EMD)@2.5% of the tender value in pdf format in favour of Science City 
Kolkata payable at Kolkata. Details of Bank account is as under:  

 
Name of the Account Holder Science City Kolkata 

Account No. 8419101020050 

IFSC Code CNRB0008419 

Branch Science City Branch, Kolkata – 700046 

Bank Name Canara Bank 
 

However, exemption for submission of EMD shall be applicable to the 
Tenderers/Bidders registered with NSIC/MSME in the relevant 
services/ works as per prevailing Govt. guidelines. The Tenderers/ 
Bidders should upload valid MSME registration certificate of the firm 
for claiming such exemption along with ‘Bid Security Declaration’ as 
per the Annexure-C (attached). 

 
ii) Scanned copy of Enlistment Order/Registration certificate with appropriate 

Authority as applicable in PDF format, if any. 
 

iii) Scanned copies of specific WORK EXPERIENCE CERTIFICATES/ WORK 
COMPLETION CERTIFICATE along with Work Order/Letter of intent issued 
by Govt. /Semi-Govt. /Autonomous/PSUs and/or Reputed Institution of 
requisite magnitude with appropriate Authority as per the NIT in PDF format. 

 
iv) Scanned copies of GST registration and PAN Card, ESI, EPF and 

license for engagement of labourers from appropriate authority etc. in 
.pdf format. 

 
v) Scanned copy of UNDERTAKING (as per Annexure – “A”) duly signed with 

company seal in PDF format which also includes the undertaking that "The 
physical EMD shall be deposited by me/us with the office of Science City 
Kolkata payable at Kolkata calling the bid before the bid opening date 
otherwise the department may reject the tender/bid and also take action to 
withdraw enlistment/debar me/us from further tendering in NCSM or any of its 
constituent units." 

 
vi) Scanned copy of duly filled prequalification format as per Annexure-

“B’’ & “C” with supporting documents and signed with company seal 
in PDF format. Self certification & Affidavit as per Annexure “D” &“E” 
respectively.  

 
vii) E-tender Document (e-NIT) comprising of Schedule of Quantities/Specification 

in PDF format (TENDERXXXXX.pdf file) digitally signed. 
 
viii) Relevant documents (Scanned copies of audited profit & loss A/c, 

balance sheet and audit report from authorised Chattered Accountant 
etc.)  for Average Financial Turnover on construction work which 
should be at least 50% of the value of the estimated cost put to tender 
during the immediate last 03 (three) consecutive financial years. 

 
ix) Bank solvency certificate of the amount equal to 40% of the estimated 

cost put to Tender. 
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x) Participation in the tender is invited only from Class-I local suppliers 
in conformity to GoI PPP-MII Order 2017 and Revision therein dated 
19/07/2024. Bids of all other classes of vendors / agencies are not 
liable to be considered for evaluation and will be summarily rejected. 
The bid must be accompanied by a declaration and compliance 
certificate as per Annexure-D to this effect signed by competent / 
authorized person of the firm / suppliers in their letterhead without 
which the bids are liable to be rejected. 

 
 

a) FINANCIAL BID ENVELOPE shall contain: 
 

(i) Rate Quote Sheet (Percentage BoQ Template) in XLS format. Bidders 
may quote their percentage rate in this envelope. 

 
 

12. It may be noted that the Technical Bid Envelope which are not found in order will be 
rejected. 

13. E-tenders which do not fulfil any of the above conditions or are incomplete in any 
respect are liable for summary rejection.  

 
14. The Museum/Centre does not bind itself to accept the lowest e-tender/bid and the 

right to reject or accept any or all the e-tenders/bids, e-tendered items or schedules 
received without assigning any reason whatsoever. 

 
15. Canvassing in connection with e-tenders/bids is strictly prohibited and the e-

tenders/bids submitted by the e-tenderers/bidders who resort to canvassing will be 
liable for rejection on that ground alone. 

 
16. All taxes including labour welfare cess, GST, duties etc. on materials freight & 

transit Insurance F.O.R. site in respect of this contract will be payable by the 
successful tenderer. Nothing extra will be payable for increase in such taxes, duties, 
labour welfare cess etc. even if imposed or levied either before or after the e-
tenders are opened or during currency of contract. E-tenders incorporating 
additional conditions are liable to be rejected. 

 
 

17. Before submitting the e-tender, the tenderer shall examine all specifications, 
drawings, conditions of contract and inspect the site if necessary.  The e-tender 
must be balanced in respect of individual items so that the rates quoted shall 
remain in force even if the quantities deviate (increase or decrease) to any extent 
before or during the execution of the work.  

 
 
18. It may be noted that the Technical Bid Envelope which are not found in order 

as per Science City, Kolkata requirements may be summarily rejected. 
 
19. Earnest Money is liable to be forfeited if the successful e-tenderer/bidder selected 

for the work fails to sign the formal agreement within 15 days from the date of issue 
of Letter of Intent to them by the Museum/Centre. 

 
20. The selected tenderer will be issued a Letter of Intent by the Museum/Centre and 

given 15 days’ time which shall be counted from the date of issue of the letter of 
Intent. Within this 15 days’ time, the contractor shall deposit requisite performance 
guarantee as per provision given in the appendix and sign an Agreement with 
Museum/ Centre in approved format on a non-judicial stamp paper of proper 
denomination. Upon signing of agreement of the contractor, the contractor shall be 
issued Award of Contract (AOC) by the Museum/ Centre. The date of 
commencement of work shall be date of issue of AOC. Within the mobilisation time 
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the tenderer must scrutinise all the working drawings, CPM/PERT/BAR CHART, 
specifications, etc. and obtain clarifications from the Architect wherever necessary 
and submit a revised BAR CHART if required by the Museum/Centre.  During the 
mobilisation time, the tenderer shall also mobilise all their resources including men 
and materials, obtain the supply of water and electricity necessary for construction, 
erect a temporary cement godown at site if necessary and sign an Agreement with 
Museum/Centre in approved format at site on a non-judicial stamp paper of proper 
denomination.  The date of commencement of work shall be the date of issue 
of AOC. 

 
21. The validity period of the e-tender shall be at least 03 (THREE) months from the 

date of opening of e-tenders.  This period may be extended with mutual consent if 
the decision regarding issue of Letter of Intent is delayed for any reason. 

 
22. In case EMD is submitted in form of Bank Guarantee, the validity of the same 

should be at least 45 days beyond the bid validity period. 
 

-x-x-x- 
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Appendix to NIT 
 

1. SUMMARY CONDITIONS OF CONTRACT 
 

Defect Liability Period : One year from the date of virtual completion as 
certified by the Museum/Centre. 
 

Time for Completion : 635 Days from the date of AOC as per NIT 
Clause 20. 
 

Minimum value of work for Interim 
Certificate 

: 5% of tendered value or less at the discretion 
of the Museum/Centre but not more than one 
running bill in a month. 
 

Earnest Money to be deposited with 
the e-tender 

: 24,17,000/-(being 2.5% of the estimated value 
of the e-tender, rounded off to the nearest 
thousand). 
 

Liquidated damages for non-
completion of work in time (Clause 
39d of the general conditions of 
contract). 

: One percent per week of the total cost of the 
work awarded subject to a maximum of 10% of 
gross value of work done or cost of the work 
awarded whichever is greater. 
 

Liquidated damages for insufficient 
progress of work (Clause 39c of the 
general conditions of Contract). 

: Half percent per week of the total cost of the 
work awarded subject to a maximum of 10% of 
gross value of work done or cost of the work 
awarded whichever is greater. 

 

2.       RETENTION MONEY 

 
 
 

i) Performance 
Security/Guarantee 

 
 
 
 
 
 
 
 
 
 
ii) Security Deposit 
 
 
 
 

: 
 
 
:  
 
 
 
 
 
 
 
 
 
 
 
: 

Total:- 10% as per the following 
details 
 
3% of tendered value to be deposited on 
award of work before signing of 
agreement through Demand 
Draft/Banker’s cheque/Bank 
Guarantee from any of the Commercial 
Bank/online bank transfer/Insurance 
Surety bonds/ fixed deposit receipt 
issued by nationalized / scheduled 
bank to be drawn or duly pledged as 
the case be, in favour of the Science 
City Kolkata payable at KOLKATA. 
 
7% of the value of work done to be 
recovered from R.A. Bills so as to 
make up 10% of gross value of work 
done including Performance 
Guarantee.  

 
iii) Period of submitting final 
     bill by the successful e-tenderer 

 
: 

 
3 months from the date of virtual 
completion. 
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FORMAT FOR BANK GUARANTEE BOND 
(For EMD only) 

 

1. In consideration of the (Name and address of the Museum/Centre) hereinafter called 
the Museum/Centre having stipulated under clause 10 of the Notice Inviting E-tender 
No. …………….. for the work of (mention name of work as in NIT) at the aforesaid site 
agreed to accept payment of Earnest Money for due fulfilment of the terms and 
conditions contained in the said NIT (including appendix) for participation in the e-
tender from (Name and address of the prospective e-tenderer) (hereinafter called the 
prospective e-tenderer) by production of a bank guarantee of (Mention amount of 
EMD in figure & words) only, we (Name and address of Bank furnishing guarantee 
(Br. Code ……………..) (hereinafter referred to as “The Bank”) do hereby undertake 
to pay to the Museum/Centre an amount not exceeding (mention EMD amount in 
figure & Words) only against any loss or damage caused to or suffered or would be 
caused to or suffered by the Museum/Centre by reasons of any breach by the said 
prospective e-tenderer of any of the terms or conditions contained in the said NIT 
(including appendix) relating to participation in the e-tender. 

 
2. We, (Name of Bank), do hereby undertake to pay the amounts due and payable under 

this guarantee without any demur, merely on a demand from the Museum/Centre 
stating that the amount claimed is due by way of loss or damage caused to or would 
be caused to or suffered by the Museum/Centre under National Council of Science 
Museums by reasons of any breach by the said prospective e-tenderer of any of the 
terms or conditions contained in the said NIT (including appendix) or by reason of the 
prospective e-tenderer’s failure to comply with conditions contained in the said NIT 
relating to participation in the e-tender.  Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the bank under this guarantee.  
However, our liability under this guarantee, shall be restricted to an amount not 
exceeding (mention amount of EMD in figures and words) only. 

 

3. We, (Name of Bank) further agree that the guarantee herein contained shall remain in 
full force and effect during the period as mentioned in Clauses 21 and 22 of the said 
NIT (including appendix) or the period stipulated under clause 23 for deciding the e-
tender and that it shall continue to be enforceable till the dues of the Museum/Centre 
under or by virtue of the said NIT (including appendix) have been fully paid and its 
claims  satisfied or discharged or the Museum/Centre certified that the terms and 
conditions of the said NIT (including appendix) have been fully and properly honoured 
and carried out by the said prospective e-tenderer for participation in the e-tender and 
accordingly discharges the guarantee. Unless a demand or claim under this 
guarantee is made on us in writing on or before the periods stipulated above, we shall 
be discharged from all liability under this guarantee thereafter. 

 

4. We, (Name of the Bank) further agree with the Museum/Centre that they shall have 
the fullest liberty without our consent and without affecting in any manner our 
obligation hereunder to extend time of deciding the e-tender as may be expedient and 
to forbear or enforce any of the terms and conditions  relating to the NIT (including 
appendix) and we shall not be relieved from our liability  by reason of any such 
extension being granted to the said proposed e-tenderer for any forbearance, or act of 
omission on the part of the Museum/Centre or any indulgence by the Museum/Centre 
to the said proposed e-tenderer or by any such matter or thing whatsoever which 
under the law relating to surety. 

 

5. We, (Name of the Bank) lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Museum/Centre in writing. 

 
Dated, the ……………………..  day of ……………..…………. 
 
     For …………………………………………….. 

(Authorised signatory of the Bank with Seal)  



8 
 

FORMAT FOR BANK GUARANTEE BOND * 
(For Performance guarantee /Retention Money/Security Deposit only) 

 
 

1. In consideration of the …..……………….…………………………………….. 
…………………………………………………..............……….. (hereinafter called “The 
Museum/Centre”) having agreed to exempt ………….…………..………………. 
 .……………………………………………………………………………………….. 
(Hereinafter called the “successful e-tenderer’ from the demand, under Clause 32 of 
the Notice inviting E-tender No. ……………………………………………………… 
dated ……………………… and/or the terms and conditions of an Agreement dated  
……………………………………. Made between the Museum/Centre and successful 
e-tenderer(s) ………………………………………………………………………………… 
for ……………………………………………………………….(hereinafter called “the 
said agreement”) of Performance guarantee /Earnest Money/Retention Money for the 
due fulfilment by the said Contract(s) of the terms and conditions contained in the 
said NIT or the conditions of (execution of work) or the agreement on production of a 
bank guarantee of Rs…………………………… (Rupees 
…………………………………………………………………………………………………
……………………………………only), We ……………………..………………… 
…………….(hereinafter referred to as “The Bank”) do hereby undertake to pay to the 
Museum/Centre an amount not exceeding Rs………………………………… against 
any loss or damage caused to or suffered or would be caused to or suffered by the 
Museum/Centre by reasons of any breach by the said successful e-tenderer of any of 
the terms or conditions contained in the said NIT, the conditions of Contract or the 
Agreement. 

 
2. We, ………………………………………………………. do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on a 
demand from the Museum/Centre stating that the amount claimed is due by way of 
loss or damage caused to or would be caused to or suffered by the Museum/Centre 
under National Council of Science Museums by reasons of any breach by the said 
successful e-tenderer of any of the terms or conditions contained in the said NIT or 
the conditions of contract or the Agreement or by reason of the successful e-
tenderer’s failure to perform as per conditions contained the said NIT or the condition 
of contract or the Agreement.  Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this 
guarantee.  However our liability under this guarantee shall be restricted to an 
amount not exceeding Rs……………………………………………………….. 
 

3. We, …………………………..……………………………………………….. further agree 
that the guarantee herein contained shall remain in full force and effect during the 
period as mentioned in Clause 22 of the said NIT read with clause 32 of the 
conditions of contract, or the period that would be taken for the performance of the 
said Agreement and that it shall continue to be enforceable till the dues of the 
Museum/Centre under or by virtue of the said NIT or the conditions of contract or the 
Agreement have been fully paid and its claims satisfied or discharged or the 
Museum/Centre certified that the terms and conditions of the said NIT or the 
conditions of contract or the Agreement have been fully and properly honoured and 
carried out by said successful e-tenderer and accordingly discharges the guarantee. 

  
Unless a demand or claim under this guarantee is made on us in writing on or before 
the ………………………………………………………………….. 

 
 We shall be discharged from all liability under this guarantee thereafter. 
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4. We, ………………………………………………………….. further agree with the 

Museum/Centre that they shall have the fullest liberty without our consent and 
without affecting in any manner our obligation hereunder to vary any of the terms and 
conditions of the said Agreement or to extend time of performance by the said 
successful e-tenderer from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the Museum/Centre against the said 
successful e-tenderer and to forbear or enforce any of the terms and conditions 
relating to the said Agreement and we shall not be relieved from our liability by 
reason of any such variation, or extension being granted to the said successful e-
tenderer for any forbearance, or act of omission on the part of the Museum/Centre or 
any indulgence by the Museum/Centre to the said successful e-tenderer or by any 
such matter or thing whatsoever which under the law relating to surety. 

 
5. We, …………………………………….………………………………………..lastly 

undertake not to revoke this guarantee during its currency except with the previous 
consent of the Museum/Centre in writing. 

 
Dated, the …………………………………. day of ………………………… 

 
 
 
 

For ……………………………………………… 
(Authorised signatory of the Bank with seal) 

 
 
 
 
 
 

*Note: 
(Bank guarantee bond towards Performance guarantee/Retention 
Money/Security deposit as defined under clause 32 of the General Conditions of 
contract at the time of signing of agreement on award of work acceptable only if 
furnished by any of the Nationalised / Commercial Banks.) 
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FORMAT FOR LETTER OF INTENT* 
 

………………………………….    Date……………. 
(Mention file number) 

 
  Sub: Letter of Intent for the work of ……………………… 
 
Dear Sirs, 
 
 With reference to your e-tender dated …………….…………..………(and further 
clarification vide letter number ………………………………………….………….. dated 
…………………….…….) # it is intended to award the aforesaid work at the e-tendered 
amount of Rs……………………………………………………………………………… 

(Value based on only items of work intended to be awarded for execution) 
  

You are, therefore, requested to sign an agreement as per standard format 
already printed in the e-tender documents purchased by you while e-tendering for this 
job.  For this purpose, you are requested to send us a non-judicial stamp paper of 
appropriate value for preparing the contract Agreement within a week from the date of 
this letter. 
 
 You may avail of 15 days mobilisation time from the date of issue of this letter of 
Intent for mobilising your men, materials and other necessary resources for the 
construction.  During mobilisation period, you are requested to study all the drawings and 
designs annexed hereto and the Bar-Chart and obtain clarifications from the architect or 
this office immediately. 
 
 Please note that the work has to be completed within …………………………. 
weeks/months in which mobilisation time period of 7 days is also included.  The date of 
commencement of work would be reckoned as the date of issue of this letter (as per 
clause 23 of NIT). 
 
 Thanking you, 
 
 
 

Yours faithfully, 
 
 

          Sd/- 
 Controller of Administration  

* To be issued by the Controller of Administration of the parent Museum/Centre, 
viz, B.I.T.M, V.I.T.M., NSCM, N.S.C.D., C.R.T.L., National Council of Science 
Museums, even though the work is to be done in any RSC/SRSC/DSC. 
 
Letter of intent is to be issued in the letter head of the parent Museums/Centres 
and a Xerox copy is to be maintained as office copy on which signature of the 
authorised representative of the successful e-tenderer is to be obtained with date 
at the time of issue of original letter of intent. # Delete words within brackets if not 
applicable in specific case. 
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FORMAT FOR ARTICLES OF AGREEMENT 
 

INSTRUCTIONS (not to be typed in Agreement) 
 
(Articles of Agreement have to be typed on non-judicial stamp paper.  The value of the 
stamp paper varies from state to state and is to be known from the particular place.  The 
stamp paper will be purchased by the successful e-tenderer and the agreement may be 
typed by the Museum/Centre according to the format.) 
 
ARTICLES OF AGREEMENT made at ……………………………………………………. 
 
………………………………………….………………………………………………………. 

(Place) 

this……………………………………… day of  …………………………………………….. 
(Date)     (Month & Year) 

between the …………………………………………………………………………………… 
 
………………………………………………………………………………………………….. 

(Name of the parent Museum/Centre) 
 

(under the National Council of Science Museums, a Society registered under the 
Societies Registration Act of West Bengal, 1961), hereinafter referred to as the 
Museum/Centre which expression shall include its successors and assigns on the one 
part and…………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………………………….…........ 

(name of the successful e-tenderer) 
 

trading in the name and style of …………………………………………………………..  
………………………………………………………………………………………………… 
…………………………………………………………………………………………………. 
…………………………………………………………………………………………………. 

(Name and complete address of the successful e-tenderer) 
hereinafter referred to as the successful e-tenderer which expression shall include 
his/their respective heirs, executors, administrators and assigns on the other part. 
 
WHEREAS the Museum/Centre is desirous of getting the work of 
…………………………………………………………………………………………..……… 
..……………………………………………………………… therein done and has caused  

(Name of the work) 
 
Notice Inviting E-tender (Including appendix), drawings, schedule of quantities and 
specifications describing the work and conditions of contract to be prepared 
by…………………………….…………………………………………………………………. 
…………………………………..……………………………………………………………… 
………………………………..………………………………………………………………… 
 
..………………………………………………………………………………………………… 

(Name and address of the Architect). 
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AND WHEREAS the said NIT (including appendix) drawings as per list attached, 
specifications and the priced schedule of quantities and conditions of contract have been 
signed by or on behalf of the parties hereto.  AND whereas the Successful e-tenderer has 
deposited in Cash or Bank Draft/Bank Guarantee a sum of Rupees ………………….. 
……………………………………………………………………………………………….…. 

(exact amount in words) 

 
the amount being 2.5% of the estimated value of the e-tender rounded off to the nearest 
hundred) with the Museum Centre as Initial Security for the due performance of this 
Agreement as provided in the said conditions.  In the case of Bank Guarantee, the period 
of Bank Guarantee referred to being valid until the defect liability period as specified in e-
tender and to be revalidated to required dates as demanded by the Museum/Centre if 
completion date is extended. 
 
NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN 
THE PARTIES HERETO AS FOLLOWS: 
 
1. In consideration of the payments to be made to him as hereinafter provided the 

successful e-tenderer shall upon and subject to the conditions herein contained 
execute and complete the work within ……………….. months from the date of 
issue of letter of intent (as defined under NIT clauses 5 and 23) and as per the 
said drawings and such further detailed drawings as may be furnished to him from 
time to time and described in the said specifications and the said priced schedule 
of quantities along with the progress of the building work. 

 
2. The Museum/Centre shall pay to the successful e-tenderer such sum as shall 

become payable hereunder at the time and in the manner specified in the said 
conditions. 

 
3. Time is the essence of this agreement and the successful e-tenderer shall 

proceed with the work, throughout the stipulated period of this contract, strictly 
according to the CPM/PERT/BAR CHART attached herewith and forming a part of 
this agreement.  At any stage during execution, if any work lags behind the target 
as indicated in the CPM/PERT/BAR CHART for reasons directly attributable to the 
successful e-tenderer, he shall pay or allow the Museum/Centre to deduct from 
any money due to him a liquidated damage as per Clause 39 of the conditions of 
contract. 

 
4. This agreement comprises the work above and all subsidiary works connected 

therewith, even though such works may not be shown on the drawings, or 
described in the said specifications or the priced Schedule of Quantities. 

 
5. The Museum/Centre through the Engineer (As defined under clause 2 of General 

conditions of contract) reserves to itself the right of altering the drawings and of 
adding to or omitting any item of work or of having portions of the same carried 
out departmentally or otherwise and such alterations or variations shall not vitiate 
this agreement. 
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6. All disputes and differences of any kind whatever except as excluded under 
Clause 2 of General Conditions of contract appended herewith, arising out of or in 
connection with the contract on the carrying out of works (Whether during the 
progress of the work or after their completion and whether before or after the 
determination, abandonment or breach of the contract) shall be referred to 
arbitration as per Clause 44 of the said conditions of contract.  In case of any legal 
dispute, other than the arbitration, the court of jurisdiction shall be at the place 
written in the first line of this agreement. 

 
The provisions of the Arbitration & Reconciliation Act 1996 or any Statutory 
modification or re-enactment thereof and of the rules made there under for the time 
being in force shall apply to arbitration proceedings under this clause. 
 
In witness whereof the parties have set their respective hands the day and the year 
and the place hereinabove written. 
 
Signed by for and on behalf of the Museum/Centre ……………………………….. 
 
……………………………………………………………………………………………. 

(Administrative Officer) 
 

    In the presence of  
 
 
 
 
 

1. ………………………………………………………………. 
Seal     (Finance & Accounts Officer) 
 
 

2. ……………………………………………………………… 
(Section Officer/Engineer-in-Charge) 

 
 

Signed by the said Successful e-tenderer …………………………………………………. 
 
 
 
 
 
 
 
 
    In the presence of  

(1)………………………………………………………………… 
 

 
Seal 

(2)……………………………………………………………….. 
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Bill & Payment 
 

 

28. Rates  
29. Quantities  
30. Escalation Clause (Deleted)  
31. Secured Advance  
32. Retention money  
33. Authorities Notice and Patents  
34. Deviations  
35. Price for Deviations  
36. Measurements  
37. Preparation of Running and Final Bills  
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Extension and Compensation 
 

 

39. Time and Damages for non-completion of work in time  
40. Extension of time  
41. Suspension of work by Successful E-tenderer  
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43. Termination of contract by successful e-tenderer  
44. Arbitration  
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Miscellaneous 
 

 

46. Work on Holidays  
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49. Assignment of subletting or bribes  
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56. Cement & Steel (Deleted)  
57. Regarding weight of materials supplied by the Museum/Centre 
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59. Cement Consumption(Deleted)  
60. Concealed R.C.C. Beams/Lintels  
61. Projection  
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63. Plastering on R.C.C. Surface  
64. M.S. Reinforcement  
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66. Brick Work(s) Heights/Depths  
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GENERAL CONDITIONS OF CONTRACT 
 
1. INTERPRETATION 

 
The terms as used in the e-tender documents and agreement and named 
hereunder shall have the meanings herein assigned to them except where the 
subject or context otherwise requires:- 
 
“This agreement” shall comprise of the Articles of Agreement along with the 
Appendix, the Conditions of Contract, the Priced Schedule of Quantities, 
Specifications and Drawings and CPM/PERT/BAR CHART attached hereto and 
including those to which only a reference is made herein. 
 
“Work” or “Works” shall mean all work or works defined by Bills of quantities, 
Drawings, Specifications and such other work or works as the successful e-
tenderer may be entrusted with for carrying out under this agreement as per 
Clause 4 of the Articles of Agreement. 
 
“Museum/Centre” shall mean National Council of Science Museums which shall 
include the persons for the time being in management of the Society and its 
assigns. 
 
“Engineer” shall mean the Curator or Technical Officer authorised as such by the 
Museum/Centre or in the event of his ceasing to be Engineer for the work such 
other firm or persons as may be appointed by the Museum/Centre as Engineer for 
this work. (Further elaboration given in Clause 2 below): 
 
“Successful e-tenderer” shall mean ……………………………………………. and 
shall include his/their respective heirs, executors, administrators and assigns. 
 
“Site” shall mean the site of the construction works as shown on the site plan 
attached hereto including any buildings and erection thereon and any other land 
adjoining these to (Inclusive) as aforesaid allotted by the Museum/Centre for the 
use of successful e-tenderer. 
 
“Act of Insolvency” shall mean any act of insolvency as defined by the Presidency 
towns Insolvency Act, or the Provincial Insolvency Act or any Amending Statute. 
 
“Notice in Writing” or “Written Notice” shall mean a notice or communication in 
written, typed or printed or printed characters sent (unless delivered personally or 
otherwise proved to have been received) by registered post to the last known 
private or business address or registered office of the addressee and shall be 
deemed to have received when in the ordinary course of post it would have been 
delivered.  “Virtual Completion” shall mean that the works carried out are fit for 
occupation in every respect including removal of scaffolding, plant, surplus 
material and rubbish and cleaning of dirt from work and site. 
 
Words imputing persons include firms and corporations words imputing the 
singular only also include the plural and vice versa where the context so requires. 
 
Short headlines are given to each Clause for convenience only and they will not 
limit the meaning or scope of the Clause in any way. 
 

2. ENGINEER 
 

The plans, agreement and documents above mentioned shall form the basis of 
this agreement and the decision of the said Engineer or the other Engineer for the 
time being as mentioned in the said conditions, in reference to all matters or 
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dispute as to material and workmanship shall be final and binding on both the 
parties. 
 
The term “Engineer” shall mean the firm or person(s) appointed by the 
Museum/Centre to superintend the work.  He/They will receive his/their instruction 
for the work from the Museum/Centre. 
 
The successful e-tenderer shall afford the said Engineer(s) every facility and 
assistance for examining the work and materials and for checking and measuring 
works and materials. 
 
The Engineer or any Authorised Assistant of the Engineer shall have power to 
give notice to the successful e-tenderer or to his Supervisors of non-approval of 
any work, or materials, and such work shall be suspended or the use of such 
materials shall be discontinued.  The work from time to time be examined by the 
Engineer or the Engineer’s Assistant but such examination shall not in any way 
exonerate the successful e-tenderer from the obligation to remedy any defects 
due to materials or workmanship not in accordance with the contract which may 
be found to exist at any stage of the work or may appear within the defects liability 
period mentioned in clause 20. 
 

3. SCOPE OF THE CONTRACT 
 

The successful e-tenderer shall carry out and complete the works in every 
respect in accordance with this contract and in accordance with the directions 
of the Engineer and to the satisfaction of the Engineer and the 
Museum/Centre.  The Engineer may from time to time issue further drawings 
and/or written instructions, detailed directions and explanations in regard to: 

 
(a) The variation or modification of the design, quality or quantity of works for 

the addition or omissions or substitution of any work. 
(b) Any discrepancy in the drawings or between the schedule of quantities 

and/or drawing and/or specifications. 
 
(c) The removal from the site of any material brought therein by the successful 

e-tenderer and the substitution of any other materials there from. 
(d) The removal and/or re-execution of any works executed by the successful   

e-tenderer. 
 

(e) The dismissal from the works of any persons employed thereupon. 
 

(f) The opening up for inspection of any work covered up. 
 

(g) The amending and making good of any defects under Clause 20. 
 

The successful e-tenderer shall comply with and duly execute any work comprised 
in such instructions, detailed directions and explanations, provided always that if 
the Engineer’s instructions involved variations from the priced Schedule of 
Quantities, such instructions shall be issued by the Museum/Centre and the 
successful e-tenderer shall take the action stipulated in Clause 34. 
 
If the work shown on any such further drawings or detailed drawings or that may 
be necessary to comply with any such instructions, directions, or explanations be 
in the opinion of the successful e-tenderer, extra to that comprised in or 
reasonably to be inferred from the contract he shall before proceeding with such 
work, give notice in writing to this effect to the Engineer, and in the event of his not 
doing so three days before the commencement of such work the successful e-
tenderer shall not be entitled to any allowance in respect of any such extra work.  
But if such notice has been duly given and the Engineer and the successful e-
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tenderer, fail to agree as to whether or not there is any extra, then if the Engineer 
decides that the successful e-tenderer is to carry out the said work, the successful 
e-tenderer shall do so accordingly, and the question whether or not there is any 
extra and if so, the amount thereof shall failing agreement be settled by the 
Arbitration as provided in Clause 44 on a reference being made by the successful 
e-tenderer. 
 

4. SCOPE OF WORK 
 

Even if not specifically mentioned in the schedule of quantities, the successful e-
tenderer shall be deemed to have allowed necessary material, labour, tools and 
plants etc. required for satisfactory completion of the items of work as indicated in 
drawings and description given in the specifications, which are attached herewith 
unless the item specifies labour only or otherwise.  Rates quoted also apply for 
work in patches, strips, small or large areas, and for different shapes and in 
different sizes and in different planes (Horizontal/vertical or inclined). 

 
5. INSPECTION OF SITE 
 

The e-tenderer must visit site before giving e-tender and must get acquainted with 
the working conditions. 

 
The e-tenderer shall examine all specifications, e-tender conditions and drawings 
before e-tendering for the works. 
 
The e-tenderer shall obtain all information relating to local regulations, bye-laws, 
application of any and all laws relating to his work or profession.  No additional 
claims shall be admissible on this account. 
 
 

6. WATER, ELECTRICITY AND CEMENT GODOWN 
 

The successful e-tenderer shall construct at the site at their own cost temporary 
cement godown within the mobilisation time as described in NIT Clause 23, of 
appropriate size suitable for proper and safe storage of 3 months consumption of 
cement.  They will also arrange at their own cost supply of water and electric 
power at site required by them for construction.  
 

7. SUCCESSFUL E-TENDERER TO PROVIDE EVERYTHING NECESSARY 
 

The successful e-tenderer shall provide everything necessary for the proper 
execution of the works according to the true intent and meaning of the drawings 
and specifications and bill of quantities taken together, whether the same may or 
may not be particularly shown on the drawings or described in the specifications 
or included in the bill of quantities, provided that the same is to be reasonably 
inferred there from and if he finds any discrepancy in the drawings, or between the 
drawings and specifications and bill of quantities, he shall immediately refer the 
same to the Engineer who shall decide which shall be followed. Figured 
dimensions shall be followed in reference to scale. 
 
The Successful e-tenderer shall supply, fix and maintain at his cost during the 
execution of any works, all the necessary centering, scaffolding, staging, planking, 
timbering, shuttering, shoring, pumping, fencing, boarding, watching and lighting 
by night as well as by day required for the proper execution and protection of the 
public and the safety of any adjacent roads, streets, cellars, vaults, eves, 
pavement, walls, houses, buildings and all erections, matters or thing, and they 
shall take down and remove any or all such centering, scaffolding, etc. as 
occasion shall require or when ordered to do so and shall fully  reinstate and 
make good all matters and all things disturbed during the execution of the works 
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to the satisfaction of the Engineer before a Virtual Completion Certificate is 
issued. 
 
The Successful e-tenderer shall make his own arrangements for laying temporary 
water and electrical power lines including excavation if necessary so as not to 
cause any obstructions along locations approved by the Engineer.  The water 
supply lines, hose pipes, electrical lines, underground or overhead etc. belonging 
to them should not cause damage to the property of the museum/centre including 
gardens, plants, flowers, hedges, flower pots in the Campus etc.  Any expenditure 
incurred by the museum/centre due to damage so caused shall be debited to the 
Successful e-tenderer’s account.  It is their complete responsibility to ensure that 
the garden area and its approaches and other areas not allocated to them are not 
encroached upon by their men and materials.  They have to provide a fence at 
their cost to confine the activities of construction, labour and materials, to the 
construction area as approved by the Engineer or his representative.  The 
bitumen carpeted road in front of museum/centre’s office, Science and Exhibits 
Laboratory, Stores and Workshop or garden paths and defined areas will not be 
allowed to be used by their labour, materials, trucks and other modes of transport 
system.  Their labour is not allowed to use Campus grounds for baths, calls of 
nature etc. 
 
The museum/centre shall on no account be responsible for the expenses incurred 
by the successful e-tenderer for hired ground or electric power or water obtained 
from elsewhere. 
 
 

8. DRAWINGS, DESIGNS ETC. 
 

Contract drawings are diagrammatic but shall be followed as closely as actual 
construction permits.  Any deviations made shall be in conformity with the 
architectural and other service drawings. 
 
Architectural drawings shall take precedence over electrical and other service 
drawings as to all dimensions.   
 
Successful e-tenderer shall verify all dimensions at site and bring to the notice of 
the Engineer all discrepancies or deviations noticed.  The Engineer’s decision 
shall be final and binding. 
 
All drawings issued by the Museum/Centre are the property of the Architects and 
shall not be lent, reproduced or used on any other works than intended without the 
written permission of the Architects. 
 
Large size details and manufacturer’s dimensions for materials to be incorporated 
shall take precedence over small scale drawings. 
 
One complete set of drawings, specifications and schedule of quantities shall be 
furnished by the Engineer to the successful e-tenderer and the Engineer shall 
furnish, within such time as he may consider reasonable, one copy of any 
additional drawing which in his opinion may be necessary for the execution of any 
part of work.  Such copies shall be kept on the works, and the Engineer and his 
representatives shall at all reasonable times have access to the same and they 
shall be returned to the Engineer by the successful e-tenderer before the issue of 
the certificate for the balance of this account under the contract. 
 
Museum/Centre will make all efforts to give all drawings, designs; decision etc. 
from time to time and the successful e-tenderer shall make timely requests for the 
same.  No claim whatsoever shall however be entertained for compensation for 
the delay in supply of drawings, designs, decisions, running payments, etc. from 
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the Successful e-tenderer. Drawings shown at the time of issue of e-tenders and 
forming part of the contract shall indicate scope of work and drawings issued 
subsequently during the execution of work shall be deemed to be drawings 
elaborating the basic scheme. If any detailed drawings show an item for 
execution, which in the opinion of the successful e-tenderer is not covered under 
the items of the contract, he shall immediately refer it to the Engineer, for final 
decision.  Decision of the Engineer as to whether it is an extra item or not or 
whether it is covered by contracts and if not what extra rate should be paid shall 
be final and binding on both the parties to the contract i.e. Museum/Centre and 
the Successful e-tenderer. 
 

9. REFERENCE DRAWINGS & SHOP DRAWINGS 
 

Reference Drawings 
 
The Successful e-tenderer shall maintain one set of all drawings issued to him as 
reference drawing.  These shall not be used at site. 
 
All corrections, deviations and changes made at the site shall be shown on these 
reference drawings for incorporation in the completion drawings.  All changes to 
be made shall be initiated by the Engineer. 
 

 Shop Drawings 
 

The Successful e-tenderer at his own cost shall submit to the Engineer as well as 
to the Architect four copies of shop drawings related  to structural steel work, 
Aluminium door/window, bar bending schedule, Electrical work, Air conditioning 
work etc. for approval. 

 
 

10. SCHEDULE OF RATES AND SPECIFICATIONS 
 

Specifications as attached herewith shall be applicable.  However, the e-tenderer 
shall include in his rates all such items of work which are not specifically  included 
in the e-tender schedule but are required to be executed to complete the works in 
accordance with the drawings, specifications etc.  The Museum/Centre is not 
bound to follow the practice and mode of measurements followed by other 
departments. 
 

11. ERROR IN SCHEDULE OF QUANTITIES, IF ANY 
 

Should any error appear in the bill of quantities, other than the E-tenderer’s prices 
and calculation, it shall be rectified by the Engineer after informing the 
Museum/Centre.  Such variation shall constitute a deviation of the contract and 
shall be dealt with as hereinafter provided. 
 

12. NOMENCLATURE OF ITEM 
 

Nomenclatures of the items of works mentioned in the priced schedule are only a 
brief description of the work.  The work shall have to be executed in accordance 
with the specifications for the work to the satisfaction of the Engineer of the work.  
Any omission in description will not absolve the successful e-tenderer from his 
responsibilities to complete the work in a satisfactory manner. 
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13. METRIC UNITS 
 
 The bills of quantity indicate the unit of Metric system.  The mode of measurement 

of different items of work shall be as per details contained in specification and 
special conditions, with the equivalent of the units mentioned therein in Metric 
System. 

 
14. CPWD/PWD SPECIFICATIONS AND I S CODES 

 
CPWD/PWD specifications & relevant I.S. Code of practice shall be applicable, for 
all items of work. 
 

15. ORDER OF PRECEDENCE 
 

If any discrepancy is noticed between the conditions and specifications, drawing 
etc. the following would be the order of precedence: 
 
(a) Schedule of Quantities. 
 
(b) Notice Inviting E-tender (NIT) 
 
(c) General Conditions of Contract (GCC) 
 
(d) Drawings and notes thereon. 
 
(e) Specifications for General Building (civil works) Sanitary and Plumbing, 

Electrical Installation, Air-conditioning, Acoustic Treatment, Furniture 
making and/or Wood Panelling, Elevators and Escalators, etc. 

 
(f) CPWD/PWD Specifications & I.S. codes. 
 

16. SETTING OUT WORK ETC. 
 

(a) The successful e-tenderer at his own expense shall set out the works 
and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions and 
alignment of all parts thereof.  If at any time any error shall appear 
during the progress of any part of the work, the Successful e-tenderer 
shall at his own expense rectify such error if called upon to the 
satisfaction of the Engineer. 

 
(b) All soil, filth, or other matter of an offensive nature taken out of any 

trench, sewer, drains, cesspool or any other place shall not be 
deposited on the surface, but shall be at once carted away by the 
Successful e-tenderer to some pit or place to be provided by him. 
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17. MATERIALS 
 

All materials used for this work shall be conforming to the Specifications.  
 
As far as practicable materials shall conform to the latest Indian Standards as 
amended up-to-date.  All materials used on the project shall be approved by the 
Engineer before use. 
 
Successful e-tenderer may be required to purchase such materials of particular 
make or from a particular source if in the opinion of Engineer the same is 
necessary and is required for the proper and reasonable compliance of the 
specifications and in the interest of better quality of work.  The fittings and 
accessories to be used in the work shall be presented for approval well in 
advance.  Approved fittings shall be kept in the office of the Engineer in a 
mounted lockable board, to be approved by the successful e-tenderer. 
 
 
(a) Storage of Materials 
 

All materials shall be stored in a proper manner protected from natural 
elements so as to avoid contamination and deterioration. 

 
Successful e-tenderer’s store shall be open to inspection by the Engineer 
at all reasonable hours. 

 
Locations of stores and storage yards shall be approved by the Engineer 
prior to construction or occupation. 

 
Successful e-tenderer shall take adequate protection of the materials 
against fire and other calamities. 

 
All watch and ward staff for his work shall be appointed and maintained by 
the Successful e-tenderer at his own expense. 
 

b. Inspection and Testing of Materials 
 

The Successful e-tenderer at his own expense shall make all necessary 
arrangements for carrying out tests on materials as required by the 
Engineer.  He shall also be required to produce manufacturer’s test 
certificates for the materials supplied by him whenever required by the 
Engineer.  The tests carried out shall be as per the relevant Indian 
Standards in approved laboratories.  The Museum/Centre reserves the 
right to appoint the testing authorities. 
 

18. FAULTY MATERIALS AND WORK 
 

(a) The Engineer shall during the progress of the work has power to order in 
writing from time to time the removal from the work, within such reasonable 
time or times as may be specified in the order, to any materials and/or  
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workmanship which in the opinion of the Engineer are not in accordance 
with the specifications or the instructions of the Engineer. The substitution 
of proper materials or any workmanship and the removal and proper re-
execution of any work executed with materials or workmanship not in 
accordance with the drawings and specifications or instructions shall have 
to be forthwith carried out by the Successful e-tenderer at his own cost 
upon receiving such order.  In case of default on the part of the Successful 
e-tenderer to carry out such order the Museum/Centre shall have the 
power to employ any other persons to carry out the same and all the 
expenses consequent thereon or incidental thereto shall be borne by the 
Successful e-tenderer and shall be recovered from them by the 
Museum/Centre from any money due to or that may become due to the 
Successful e-tenderer or from the amount of retention money. 

 
(b) In lieu of rectifying the work not done in accordance with the contract the 

Engineer may, with the consent of the Museum/Centre allow such work to 
remain, and in that case may make allowance for the difference in value 
together with such further allowance for damage to the Museum/Centre as 
in their opinion may be reasonable. 

 
 Provided always that nothing in this clause shall relieve the Successful e-

tenderer from his liability to execute the works in all respect in accordance 
with those terms and upon and subject to the conditions of this contract or 
from his liability to make good all defects. 

 
19. ACCESS 

 
The Museum/Centre or its representatives shall at all reasonable time have free 
access to the works and/or to the workshops factories or other places where 
materials are being prepared or constructed for the contract and also to any place 
where materials are lying or from which they are being obtained and the 
Successful e-tenderer shall give every facility to them for inspection, examination 
and testing of the materials and workmanship.  Except the representative of Public 
Authorities and those mentioned above, no person shall be allowed on the works 
at any time without the prior written permission of the Engineer or the 
Museum/Centre. 

 
If any work is to be done at a place other than the site of works the Successful e-
tenderer shall obtain prior written permission of the Engineer for doing so. 

 
20. DEFECT LIABILITY PERIOD AND DEFECTS AFTER COMPLETION 

 
Defect Liability, Period shall be one year from the date of virtual completion of 
work, as certified by the Museum/Centre.  Any defect, shrinkage or other faults, 
which may appear within the defect liability period, in the opinion of the Engineer, 
arising from materials or workmanship not in accordance with the contract or from 
failure to take due precautions, shall upon the directions in writing of the engineer 
and within such reasonable time as shall be specified therein be amended and 
made good by the Successful e-tenderer at his own cost. In case of default, the 
Museum/Centre may employ and pay any other person/persons to amend and 
make good such defect, shrinkage or other faults and all damage, loss and 
expenses consequent thereon or incidental thereto shall be made good and borne 
by the Successful e-tenderer. 
 
Such damage, loss and expenses shall be recoverable from the Successful e-
tenderer by the Museum/Centre or may be deducted by them from any money 
due or that may become due to the Successful e-tenderer.  The Museum/Centre 
may also in lieu of such amendments deduct from any money due to the 
Successful e-tenderer, a sum to be determined by the Engineer equivalent to the 
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cost of amending such works, and in the event of the amount retained under 
Clause 32 (the amount held as retention money) being insufficient, recover the 
balance from the Successful e-tenderer, together with expenses the 
Museum/Centre may have incurred in connection therewith.  The Successful e-
tenderer shall remain liable under the provisions of this clause notwithstanding the 
signing by the Engineer of any certificate or the passing of any bills. 
 

21. OPENING OF WORK 
 

(a) All works under or in course of execution or executed in pursuance of the 
contract shall at all times be open to the supervision of the 
Museum/Centre, Engineer or their representatives. 

 
(b) The Successful e-tenderer shall notify the Engineer in writing immediately 

after the trenches or excavations, as shown in the drawings, are executed 
or as soon as any ground is cut into which from unexpected causes, 
appears to need immediate attention.  After notifying the Engineer he shall 
await instructions which shall be given within seven days of receipt of such 
notice.  If the Successful e-tenderer puts in, any part of the foundations 
before he has notified the Engineer and received instructions, he shall be 
liable to reinstate all work that may subsequently at any time, be damaged 
on account of any defect or insufficient foundations.  The Successful e-
tenderer shall at the request of the Engineer, within such time as indicated 
by the Engineer, shall open up for inspection any other work and should 
the Successful e-tenderer refuse or neglect to comply with such request, 
the Museum/Centre through the Engineer may employ other workmen to 
open up the same.  If the work has been covered up in contravention of 
Engineer’s instructions, or if on being opened up, be found not in 
accordance with the drawings and specifications or the instructions of the 
Engineer, the expenses of opening up and covering it up again, whether  
done by the Successful e-tenderer or such other workmen shall be borne 
by or be recoverable from the Successful e-tenderer or may be deducted 
from any money due or which may become due to the Successful e-
tenderer or from the amount held as retention money.  If the work has not 
been covered up in contravention of such instructions, and be found in 
accordance with said drawings and specifications or instructions, the 
expenses aforesaid shall be borne by the Museum/Centre and shall be 
added to the contract sum provided always that in the case of foundations 
or of any other urgent work so opened up and requiring immediate 
attention, the Engineer shall within seven days after receipt of written 
notice from the Successful e-tenderer that the Work has been so opened, 
make or cause to make the inspection thereof and at the expiration of such 
time if such inspection shall not so have been made, the Successful e-
tenderer may cover the same and shall not be required to open it up again, 
except at the expense of the Museum/Centre. 

 
 

22. WORK IN SUBSOIL WATER/RAIN WATER/WATER 
 

If during execution of work, sub-soil water is met with, or water enters the working 
space due to rains or any other cause, the Successful e-tenderer shall do 
dewatering using pumps or manual labour and also carry out additional work 
consequent thereupon, including shoring, strutting, work in liquid mud, sludge etc.  
without extra payment. 
 

23. HEIGHTS 
 

Successful e-tenderer’s rates shall include lifts upto all heights given in drawings 
or as required during execution.  They should satisfy themselves for correctness 
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and allow for variation if necessary.  Nothing extra will be paid for additional lifts 
except where special items for lifts exist in schedule.  E-tenderer shall include in 
his e-tender rates allowance for works at extra heights required for double or 
multiple staging, tall centering, scaffolding etc.  for all items including extra labour 
if any.  If any deviation from the contract drawings in respect of height is noticed 
by the e-tenderer in any subsequent working drawing issued to him during 
continuance of the works that must be brought to the notice of the Engineer (in 
writing) sufficiently before commencing execution of the work.  The decision of the  
Engineer as to whether this will be an extra item or not or whether the Successful 
e-tenderer is entitled to get any extra payment or not for execution of this extra 
height will be final and binding. 

 
24. SCAFFOLDING, CENTERING & SHUTTERING 

 
The Successful e-tenderer shall use external scaffolding to ensure true line in 
vertical and horizontal planes.  Centring, shuttering and scaffolding required for 
execution of this work may vary from single floor height to multifloor heights, which 
may require multiple staging, scaffolding, centring and shuttering.  Since the 
payments will be made to the successful e-tenderer at net quoted rates, 
irrespective of the heights involved the e-tenderers must see and study the 
drawings carefully before e-tendering their rates. 
 

25. GLAZING 
 

If glass of required thickness is not available in the market the successful e-
tenderer shall have to use next higher thickness available without any extra 
payment.  Rate for glazing shall include for providing and fixing either clear or 
frosted glass as shown in drawings or as directed by the Engineer.  
 

26.  WOOD WORK 
 

Sizes mentioned in schedule of quantity or in drawings are the finished sizes. 
 
Successful e-tenderer shall allow necessary increase in sizes for planning 
required.  In case the sizes of wooden members fixed are less than the one 
shown in the drawing schedule of quantity allowing for tolerance, payment will be 
made for actual size used at site.  The rate quoted shall also include the 
allowance for curved or tapered or any other shape of the wooden member. 
 
Wherever the wooden member abutts against masonry/RCC work, all the 
unexposed surfaces of wood work shall be required to be treated with two coats of 
suitable anti termite paint. E-tenderer’s rates shall include application of two coats 
of anti termite paint. 

 
27. SITE CLEARANCE AND CLEAN UP 
 

The Successful e-tenderer shall, from time to time clear away all debris and 
excess materials accumulated at the site. 

 
After all fixtures, equipment and appliances have been installed and 
commissioned, they shall clean up the same and remove all plaster, paints, stains, 
stickers and other foreign matter of discolouration leaving the construction in 
ready to use condition. 

 
On completion of all works they shall demolish all temporary storages put up by 
them, remove all surplus materials and leave the site in a broom clean condition. 
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28. RATES 
 

The rates quoted by the Successful e-tenderer shall inclusive of GST & Labour 
cess as applicable. E-tenderer’(s) should include in their rates allowance for 
increase or decrease in the prices due to market fluctuation. E-tenderer’(s)shall 
not be entitled to any separate amount on account of other taxes, duties etc. 
which are in force or will be enforced or enhanced by Government or local bodies 
during contract period or after e-tendering.  Accepted e-tender rates shall not be 
changed due to changes in wages of labour either. 

 
29. QUANTITIES 

 
All the quantities given in schedule of quantities are provisional. 

 
The e-tenderers shall be deemed to have given Balanced Rates for each item, 
irrespective of the quantities given.  Also irrespective of variation in quantities to 
any extent the e-tenderer shall be paid at accepted contract rates only.  
Museum/Centre reserves the right to increase or decrease quantities to any 
extent.  
 

30. ESCALATION CLAUSE 
(This clause is deleted & not applicable for this tender) 

 
 
31. SECURED ADVANCE 

 
(a) The Successful e-tenderer shall not be entitled to be paid for the materials 

brought to site, which remains unused or unfixed.  The Engineer, with the 
concurrence of the Museum/Centre may pay an advance upto 85% of the 
cost of such material as calculated from the respective e-tender item.  
When in any certificate, of which the Successful e-tenderer has received 
payment the value of material at site has been included, such materials 
shall become the property of the Museum/Centre but the Successful e-
tenderer shall be liable for any loss or damage to any such material.  They 
shall furnish an indemnity bond in the prescribed form along with their 
claim for advance against materials brought to site for bonafide use in 
specific items under the schedule of quantities. 

 
(b) The secured advance so paid shall be adjusted in the running account bills 

as and when the materials are used subject to wastage. 
 

(c) If the specification or schedule of quantities of the work provided use of 
any special description of materials to be supplied by the Museum/Centre 
or it is required that the Successful e-tenderer shall use certain stores to 
be provided by the Museum/Centre, such materials and stores and the 
price to be charged therefore as hereinafter mentioned, being so far as 
practicable for the inconvenience of the Successful e-tenderer but not so 
as in any way to control the meaning or effect of this contract, the 
Successful e-tenderer may be supplied with such materials and stores as 
and when required from time to time to be used by him for the purpose of 
the Contract only, and the value of the full quantity of material and stores 
supplied at the rates specified in the said schedule appendix memorandum 
may be set off or deducted from any sum then due or thereafter to become 
due to the Successful e-tenderer under the contract or otherwise, or from 
the retention money or against the sale proceeds thereof, if the same is 
held up in Government Securities, the same or sufficient portion thereof 
being in this case sold for the purpose.  All materials supplied to the 
Successful e-tenderer by the Museum/Centre shall remain absolute 
property of the Museum/Centre.  The Successful e-tenderer shall be fully 
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responsible for their storage and maintenance and shall not on any 
account remove those from the site of the work.  The material shall at all 
times be open to inspection by the Engineer and/or the Museum/Centre.  
At the time of the completion of work or termination of the contract, or even 
earlier if so required by the museum/centre, the same shall be returned to 
them.  The successful e-tenderer shall not be entitled to return any such 
material unless the same is, in the opinion of the Engineer of the 
Museum/Centre in perfectly good condition; and shall have no claim for 
compensation on account of any such materials so supplied to him as 
aforesaid being unused by him or for any wastage in or damage to any 
such materials. 

 

(d) Owing to restriction in obtaining certain materials from the market, the 
Museum/Centre may undertake to supply certain materials at specified 
rates as stated in the appendix.  In case of delay in supply of these 
materials by the Museum/Centre, the Successful e-tenderer is required to 
keep himself in touch with the day to day position regarding the supply of 
such materials from the Museum/Centre and to adjust the progress of the 
work in a manner that his labour do not remain idle, nor thereby lodge any 
claim due to or arising out of delay in obtaining such materials.  No claim 
whatsoever shall be entertained by the Museum/Centre on account of 
delays in supply of these materials. 

 

(e) The Successful e-tenderer shall ensure that only the required quantities of 
materials are got issued and the surplus quantities of materials, if in good 
condition, shall be taken by the Museum/Centre at the rates fixed in the 
Appendix. 

 

(f) Essentiality Certificates/Permits/Recommendation Letters for materials 
available at controlled rates etc. would be given by the Museum/Centre, if 
required by the successful e-tenderer.  It will, however, be their 
responsibility to obtain materials against the certificates or otherwise, and 
no claim on this account or any extension of time for completion of works 
will be entertained by the Museum/Centre.  The Successful e-tenderer 
shall use materials thus procured exclusively in this work and for misuse, if 
any, he shall be solely responsible. 

 

32. RETENTION MONEY 
 

This shall mean and be 10% of the total gross value of the work as paid for against this 
contract including the performance guarantee and the amount which shall be recovered 
from the running bills.  In case of termination of contract, this retention money shall be 
forfeited and amount necessary to make up this amount shall be recovered from the money 
due to the successful tenderer under this contract, or any other contract.  The successful 
tenderer can give retention money in the form of a Bank Guarantee from a Commercial 
Bank in approved format to the extent of 10% of the total cost of work awarded valid for a 
period equal to completion period plus one year (which will have to be suitably extended to 
cover defect liability period and extended period of contract whichever is later).  Tenderers 
who have deposited earnest money/performance guarantee in Bank Draft along with the 
tender could get refund of earnest money deposited in cheque or Bank Draft or wire/Bank 
transfer after the Bank Guarantee for the 10% of the total cost is received and accepted by 
the Museum/Centre. The retention money in the form of Bank Guarantee will not be 
accepted in parts. 
 
The successful tenderer shall have to extend the Bank Guarantee period, from time to time 
at least three weeks before the expiry of a Bank Guarantee to cover the defects liability 
period, reckoned from the date of virtual completion. In case they fail to extend the Bank 
Guarantee at least three weeks before its expiry, it shall be considered a breach of contract 
on the part of the successful tenderer and hence, the Museum/Centre shall be free to 
demand or encash the Guarantee money from the Bank. Provided all defects are removed 



28 
 

and the retention money is not forfeited or has not become liable to be forfeited under this 
contract. 
100% of the retention money without interest will be refunded to the successful e-tenderer  
after satisfactory completion of one year (Defect Liability Period) from the date of 
virtual completion of work and after the successful e-tenderer has rectified all the 
defects pointed out to him. 
 
Note: - EMD and Performance Guarantee deposited in other modes than online 
transfer, has to be drawn or duly pledged in favour of Science City Kolkata payable 
at Kolkata. 

 
 

 
 
 

33. AUTHORITIES, NOTICES AND PATENTS 
 

The successful e-tenderer shall confirm to the provision of any Act of the 
Legislature relating to the works, the Regulations and Bye-Laws of any 
corporations and of any electric and other Companies and/or authorities with 
whose systems the structure is proposed to be connected, and shall, before 
making any variation from the drawings or specifications that may be necessitated 
by so conforming, give to the Engineer written notice, specifying the variation 
proposed to be made, and the reason for making it, and apply for instructions 
thereon.  If compliance with this clause involves any extra work not included in this 
contract, he shall specify these items of work and the allowance or extra payment 
required on their account.  In case he shall not, within seven days, received such 
instructions, shall proceed with the work, conforming to the provision and/or 
regulation of bye-laws in question. 

 
The amount claimed as an extra or whether there is an extra or not shall be 
decided by the Engineer and will be subject to arbitration clause if so required. 
 
The successful e-tenderer give all notices required by the said regulations or bye-
laws to be given to any authority and pay to such authority or to any public office 
all fees that may be properly chargeable in respect of the works and lodge the 
receipts with the bill. 

 
The successful e-tenderer shall indemnify the Museum/Centre against all claims 
in respect of patent rights, and shall defend all action arising from such claims and 
shall himself pay all royalties, licence fees, damages, cost and charges of all and 
every sort that may be legally incurred in respect thereof. 

 
34. DEVIATIONS 

 
The successful e-tenderer may when authorise and when directed, in writing by 
the Engineer with the approval of the Museum/Centre add or omit or vary the 
works shown upon the drawings, or described in the specifications, or included the 
bill of quantities, but they shall make no addition, omission or variation without 
such authorisation or direction.  A verbal authority direction by the Engineer shall, 
if confirmed by him in writing within seven days, be deemed to have been given in 
writing. 

 
No claim for an extra shall be allowed unless it shall have been executed under 
the provisions of Clause 33 or by the authority of the Engineer with the 
concurrence of the Museum/Centre as therein mentioned.  Any such extra if 
herein referred to, as an authorised extra shall be governed by Clause 35.  No 
variation i.e. additions or substitutions shall vitiate the contract. 
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35. PRICE FOR DEVIATIONS 

 
Deviations shall be valued at the net rates contained in the E-tenderers’ original e-
tender or where the same may not apply direct at rates analogous to the prices 
therein contained.  If the altered, additional or substituted work included any class 
of work for which no rate is specified in the contract, then the Successful e-
tenderer shall within seven days of the date of receipt of the order to carry out the 
work, inform the Engineer with a copy to the Museum/Centre the rate which he 
intents to charge for such class of work with proper analysis.  In the event of his 
not doing so, within a reasonable time before the commencement of such work, 
he shall not be entitled to any allowance or payment in respect of any such extra 
work.  When such notice has been duly given, the Engineer with the consent of 
the Museum/Centre may agree to such a rate but if the Engineer does not agree 
to this rate, the Engineer may cancel his order to carry out such class of work and 
arrange for it to be carried out departmentally or through any other agency or in 
such a manner as he may consider advisable or he may decide that the 
Successful e-tenderer shall carry out such items of work and in such case he shall 
only be entitled to be paid in respect of the work carried out or expenditure 
incurred by him according to such rate or rates as shall be fixed by the Engineer 
which will, however be subject to the Arbitration Clause. 

 
However, in respect of the rates for extra/new items, if there are any, the opinion 
of the Engineer as to whether it is an extra item or not, and if so, what rates 
should be paid shall be final and binding on the successful e-tenderer shall be 
derived from contract items so far as applicable and the rates which cannot be 
derived from contract will be fixed on the basis of actual cost of materials and  
labour, plus 15% as successful e-tenderers’ overheads and profits on all trades 
except on the cost of materials supplied departmentally. 
 
Successful e-tenderer shall not claim any idle and remobilization charge for 
interim delay due to late decision by the Museum/Centre.  Such legitimate interim 
delays shall however be considered for extension of time, if any. 
 
Furthermore, they shall submit analysis of rates with justifications for claiming 
extra on any deviation item at least 45 days prior to the probable date of execution 
of the referred item. 

 
36. MEASUREMENTS 

 
In case of dispute between the successful e-tenderer and the Museum/Centre as 
to under which item a particular work is to be measured the decision of the 
Engineer shall be final and binding on both the parties to the contract.  If for any 
items, the mode of measurements is not specified the decision of the Engineer 
about the mode of measurement shall be final and binding on both the parties to 
the contract. 

 
37. PREPARATION OF RUNNING AND FINAL BILLS 

 
Minimum value of work for interim certificate shall be 5% of tendered value (or 
less at discretion of the Museum/Centre) but not more than one running bill in a 
month. 
 
75% advance bill against work done but unmeasured and adjustable fully in the 
next running bill may be certified by the Engineer, at his discretion in the interest 
of the work. 
 
The Engineer or his representative shall take measurements in presence of 
Successful e-tenderer’s representative and record them in the Measurement Book 
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from time to time and shall prepare abstract for running and final bill, including 
recovery statements.  The bill abstract shall be prepared on standard CPWD form 
on the basis of abstract of quantities prepared by the Engineer in triplicate.  The 
Successful e-tenderer should sign the bill and Measurement Book with the remark 
“Measurement and bill accepted”.  However, in the final bill, the successful e-
tenderer shall have to certify – “The bill is accepted in full and final settlement of 
all claims and demands against this work”. 
 
In case a large amount is blocked in the final bill pending technical/audit check, 
advance upto the extent of 75% of net final bill amount may be paid to the 
successful e-tenderer, with the approval of the Engineer at his direction even after 
the completion date is over. 
 
The recovery from Running Account Bills for the materials issued by the 
Museum/Centre shall be made on the basis of the quantity consumed in the work 
as assessed by the Engineer, giving a due allowance for wastage. The Successful 
e-tenderer shall submit once a month a statement showing the materials  
received, consumed and the balanced carried over to the subsequent month so 
that a watch could be maintained on the material. 

 
38. CERTIFICATES AND PAYMENTS 

 
(a) The Engineer may from time to time intimate in writing to the Successful e-
tenderer that he requires the works to be measured and they shall attend or send 
qualified agent to assist the Engineer or the Engineer’s representative in taking 
such measurements, and calculations and to furnish all particulars or to give all 
assistance required by the Engineer.  Should they not attend or neglect or omit to 
send such agent then the measurement taken by the Engineer or approved by 
him shall be taken to be correct measurements of the work unless objected to 
within one month of their being recorded in the measurement book or books.  
Such measurements shall be taken in accordance with the mode of 
measurements mentioned in the specifications. 

 
(b) The Successful e-tenderer or his agents may at the time of measurement 

take such notes of measurements as they may require. 
 

(c) The Engineer or his authorised representative will issue on the basis of 
necessary measurement interim valuation certificates to the Successful e-
tenderer in respect of items of work, rates for which exist in the priced 
schedule of quantities or have been subsequently agreed upon between 
the parties, and shall send the measurement books and the valuation 
certificates to the Museum/Centre.  The Successful e-tenderer shall be 
entitled under these certificates of the Engineer to payments, within 15 
days from the date of each certificate, unless objected as provided in sub-
clauses (a) & (b) at the rate of maximum 90% of the value of work so 
executed and the balance being retained towards retention money. The 
engineer shall issue such certificates within fifteen days of notice from the 
Successful e-tenderer provided measurements have been taken and the 
value of the work done since last payment exceeds the amount  stated in 
the appendix and not more than one certificate is required in a month, 
provided always that the issue by the Engineer of any certificate during the 
progress of the work or after their completion shall not have any effect as a 
certificate of satisfaction or relieve the Successful e-tenderer from his 
liability under Clause 20 and 21.  Provided all defects are removed and the 
retention money is not forfeited or has not become liable to be forfeited 
under this contract, 50% of the amount under retention money shall be 
refunded without interest after six months from the date of virtual 
completion of the works and the balance after the defect liability period is 
over or the final bill is passed for payment whichever is later. 
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(d) All intermediate payments shall be recorded as payments by way of 

advance against the final payment only and not as payment for work 
actually done and completed.  The final bill shall be submitted by the 
Successful e-tenderer within 3 months of the date fixed for completion of  
the work.  The measurement of the work taken by the Engineer or his 
representatives after one week’s notice to the Successful e-tenderer shall 
be final and binding on him unless objected to within one month of their 
being recorded in the measurement books. 

 
(e) The Museum/Centre may in consultation with the Engineer, but absolutely 

at his discretion, make an advance payment on account, which will be 
merged in the next intermediate payment, based on measurements. 

 
(f) Advance for materials brought to site: The Successful e-tenderer shall 

execute a bond in favour of the Museum/Centre in the prescribed format 
attached hereto for each advance or intermediate payment received by 
him.  If the Successful e-tenderer commits any default in the terms of the 
said bond and he fails to pay the bond amount, the Museum/Centre shall 
have the power to: 

 
(i) Seize and utilise the said materials or any part thereof for the 

completion of the works. 
 

(ii) Remove and sell by public auction the materials seized or any part 
thereof, and out of the proceeds of the sale, retain all sums 
repayable to the Museum/Centre together with interest thereon at 
the rate prescribed by Govt. of India from time to time for capital 
outlays. 

 
(iii) Deduct all or any part of moneys owing from out of the retention 

money or any other sum or sums due to the Successful e-tenderer 
under this agreement. 

 
(g) The Successful e-tenderer agrees that before final payment shall be made 

on the contract, he will sign and deliver to the Museum/Centre either in the 
measurement books or otherwise as required, a valid release and 
discharge certificate from any and all claims and demands whatever from 
the Museum/Centre for all matters arising out of or connected with the 
contract. 

 
39. TIME AND DAMAGES FOR NON-COMPLETION OF WORK IN TIME 

 
a. All the construction works shall progress strictly as per the enclosed CPM/PERT/BAR 

CHART.  If however, the Successful e-tenderer desires some minor modifications in the 
same he may apply to the Museum/Centre within mobilisation time and before execution 
of the agreement indicating the reasons for which changes are required.  The 
Museum/Centre may after scrutiny, agree to the modifications suggested if the reasons 
cited by the successful e-tenderer are considered valid.  The decision of the 
Museum/Centre in this respect will be final and binding.  The modifications, if any, are to 
be incorporated in the CPM/PERT/BAR CHART and this will form a part of the 
agreement. 

b. The starting time specified for carrying out of the work as entered in the CPM/PERT/BAR 
CHART shall be reckoned from the date of issue of the Letter of Intent.  The date of 
completion or such date as is duly extended under Clause 40 shall be strictly observed by 
the Successful e-tenderer.  The work shall, throughout the stipulated period of the 
contract, be proceeded with all diligence (Time being deemed to be the essence of this 
Contract) by the successful e-tenderer strictly according to the CPM/PERT/BAR CHART 
which is a part of this agreement. 
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c. At any stage during the execution of the work if the work lags behind the target indicated 

in the CPM/PERT/BAR CHART for reasons directly attributable to the Successful e-
tenderer, he shall be liable to pay as agreed liquidated damages equivalent to half 
percent of the total cost of work awarded every week for the period the work lags behind 
the CPM/PERT/BAR CHART subject to a maximum of 10% of the total value of work, 
awarded or gross value of work done, whichever is greater. 
 

d. In the event of Successful e-tenderer’s inability to complete the construction work by the 
scheduled date of completion, the Museum/Centre shall have the right to terminate the 
contract as per Clause 42 or allow the successful e-tenderer to continue and complete 
the work within specific date.  In the latter case, during the period of continuation, the 
successful e-tenderer shall pay as agreed liquidated damage equivalent to one per cent 
of the total cost of work awarded for every week that the work remains unfinished subject 
to a maximum of 10% of the total value of work awarded or gross value of work done, 
whichever is greater. 

 
 
 

40. EXTENSION OF TIME 
 

If the successful e-tenderer shall desire an extension of time for completion of the 
work on the grounds of his having been unavoidably hindered in its execution and 
for reasons not attributable to him on the following grounds:- 

 
(a) by reason of any exceptionally inclement weather like Cyclone, severe 

flood etc., normal monsoon shall not be considered a valid reason for 
extension of time, 

(b) by reason of proceedings taken or threatened by, or legal disputes with 
adjoining or neighbouring owners, 

(c) due to delay in the work of other agencies or tradesman engaged or 
nominated by the museum/centre: if such delay is directly responsible for 
delay in execution of this work, 

(d) by reason of any general strike or lockout affecting the building made, 
strike or any kind of labour trouble in successful e-tenderer’s own 
organisation shall not be a valid reason for extension, 

(e) in the event of delay in execution of work wholly attributable to delay in 
supply of drawings by Architect or Museum/Centre in spite of request from 
the successful e-tenderer well in advance, he shall apply in writing to the 
Engineer within seven days of the date of the hindrance on account of 
which he desires such extensions as aforesaid and the engineer, with the 
consent of the Museum/Centre may if reasonable ground be shown 
therefore allow such extension of time, if any, be necessary or proper. 

 
(f) In case of the total value of the work exceeds the total value of the e-

tender owing to deviation in quantities or extra items, the successful e-
tenderer will be entitled to ask for extension of time in proportion to the 
increased value of work.  Increase in value of work due to escalation as 
per Clause 30 shall not be a valid reason for extension of time. 

 
(g) The successful e-tenderer hereby agrees that extension of time requested 

for by him and granted by the Museum/Centre shall be treated as an 
extension of time allowed to them without any claim for compensation or 
damages for any reasons whatsoever including those for which the 
extension is granted. 

 
If an extension of time is granted by the Museum/Centre for reasons of 
delay not attributable to the successful e-tenderer as indicated above then 
the escalation clause will remain in force and the successful e-tenderer will 
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be entitled to receive extra payments for variation in prices and wages 
subject to the ceiling limit of 20% of the total value of work as indicated in 
Clause 30. 

 
However the museum/centre in the interest of work is, allows any 
extension of time for reasons of delay directly attributable to the successful 
e-tenderer, the escalation clause (Clause 30 of conditions of contract) will 
not remain in force during such extended period. 

 
41. SUSPENSION OF WORK BY THE SUCCESSFUL E-TENDERER 

 
If the successful e-tenderer suspends the works without obtaining extension of 
time or in the opinion of the Engineer neglects or fails to proceed with due 
diligence in executing his part of the contract or if he makes default more than 
once in the manner mentioned in Clause 20 above the Museum/Centre or the 
Engineer shall have power to give notice in writing to the successful e-tenderer 
requiring that the works be proceeded with reasonable speed and output must be 
commensurate with the CPM/PERT/BAR CHART.  Such notice shall specify the 
act of default on the part of the successful e-tenderer.  After such notice has been 
given the Successful e-tenderer shall not be at liberty to remove from the site of 
work or from any ground continuous thereto any plant or materials belonging to 
him which had been placed thereon for the purpose of the work, and the 
Museum/Centre shall have a lien upon all such plants and materials to subsist 
from the date of such notice being given, until the notice have been complied with.  
Provided always that such lien shall not under any circumstances subsist after the 
expiration of thirty one days from the date of such notice being given, unless the 
Museum/Centre has entered upon and taken possession of the works and site 
and of all such plants and materials until the works have been completed under 
the power hereinafter conferred upon it.  If the Museum/Centre exercises the 
above power it may engage any other agency to complete the works or finish the 
works departmentally and exclude the successful e-tenderer, his agents and 
servants from entry upon or access to the same except that the successful e-
tenderer or any one person appointed in writing by him and accepted by the 
Museum/Centre may have access at all reasonable times during the progress of 
works to inspect, survey and measure the works.  Such written appointments 
marked with Museum/Centre’s consent or a copy thereof shall be delivered to the 
Engineer before the person so appointed comes to the works.  The 
Museum/Centre shall take such steps as, in the opinion of the Engineer may be 
reasonable and necessary for completing the works without undue delay & 
expense, using for that purpose the plants and materials above mentioned, in so 
far as they are suitable and adopted to such use. Upon the completion of the 
works the Engineer shall certify the amount of expenses properly incurred, 
consequent on the incidental to the default of the successful e-tenderer as 
aforesaid, in completing the works by other persons.  Should the amount so 
certified as the expenses properly  incurred, including Museum/Centre’s overhead 
if the works were carried out departmentally, be less than the amount which would 
have been due to the Successful e-tenderer upon the completion of the works by 
him, the difference shall be paid to the Successful e-tenderer by the 
Museum/Centre.  Should the amount of the former exceed the later, the difference 
shall be paid by the Successful e-tenderer to the Museum/Centre.  The 
Museum/Centre shall not be liable to make any further payment or compensation 
to the Successful e-tenderer for or on account of the proper use of the plants for 
the completion of the works under provisions hereinbefore contained other than 
such payment as is included in the contract price.  After the works have been so 
completed by persons other than the successful e-tenderer under the provisions 
hereinafter contained, the Museum/Centre shall give notice to the Successful e-
tenderer of such completion and may require him from time to time, before and 
after such completion, to remove his plants and likewise all such materials as 
aforesaid as may not have been used in the completion of the works, from the 
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site.  If such plants and materials are not removed within such reasonable time, 
the Museum/Centre may remove and sell the same, holding the proceeds, less 
the cost of the removal and sell, to the credit of the successful e-tenderer.  The 
Museum/Centre shall not be responsible for any loss sustained by the successful 
e-tenderer from the sale of plants in the event of the successful e-tenderer not 
removing it after notice, or for any damage thereto or deterioration thereof in any 
event. 
 
 
 

 
 
42. DETERMINATION OF CONTRACT BY THE MUSEUM/CENTRE 

 
If the successful e-tenderer goes into liquidation, whether voluntary or compulsory 
or shall make an assignment or a composition for the benefit of the greater part, or 
shall enter into a Deed of Agreement with its creditors or if the Receiver of the 
Successful e-tenderer shall be unable, within fourteen days after notice to him 
requiring him to do so, to show to the reasonable satisfaction of the 
Museum/Centre that he is liable to carry out and fulfil the contract and if so 
required by the Museum/Centre to give reasonable security therefore or if the 
successful e-tenderer shall suffer execution to be issued or shall suffer any 
payment under this contract to be attached by or on behalf of any of the creditors 
or the Successful e-tenderer or shall assign, charge or encumber this charge or 
encumber this contract thereunder or shall neglect or shall fail to proceed to 
perform all or any of the act, matters or things by the contract, to be observed and 
performed by the successful e-tenderer for three clear days after written notice 
shall have been given the successful e-tenderer in manner, matter hereinafter 
mentioned, requiring the successful e-tenderer to observer perform the same or 
shall use improper material or workmanship in carrying on the works or shall in the 
opinion of the Engineer not exercised such due progress as stipulated in the 
enclosed CPM/PERT/BAR CHART forming part of this contract which would 
enable the works to be completed within the time agreed upon or shall abandon 
the contract, then, and in any of said cases, the Museum/Centre may 
notwithstanding any previous waiver, determine the contract by a notice in writing 
in which case the retention money (including the earnest money and the initial 
security deposit) and whether paid in one sum or deducted by instalment shall 
stand forfeited and be absolutely at the disposal of the Museum/Centre.  The 
Successful e-tenderer shall have no claim or compensation for any loss sustained 
by him by reasons of his having purchased or procured any materials or entered 
into any engagements or made advances on account of or with a view to the 
execution of the work or the performance of the contract.  The successful e-
tenderer shall not be entitled to recover or be paid any sum for any work actually 
performed under the contract unless and until the Engineer will have certified in 
writing the performance of such work and the value of work payable in respect 
thereof and the successful e-tenderer shall only be entitled to be paid the value so 
certified.  The certificate of the Engineer shall be based on measurements taken 
by him or under his supervision and with due notice to the Successful e-tenderer 
and on rates in the priced schedule or as subsequently communicated by the 
Engineer with the approval of the Museum/Centre, under this agreement except 
for arithmetical errors, shall be final and conclusive.  The Successful e-tenderer 
must remove his plant, materials, scaffolding etc. from the site within 10 days (ten 
days) of the receipt of the notice from the Museum/Centre after which they will 
vest in the Museum/Centre who may, dispose them off as per Clause 41 by sale 
or auction on account of and at the risk of the successful e-tenderer who will have 
no claim for loss or compensation on this account. 
 
 
 



35 
 

43. TERMINATION OF CONTRACT BY SUCCESSFUL E-TENDERER 
 

If payment of the amount payable by the Museum/Centre under the certificate of 
interim payment issued by the Engineer in accordance with clause 38 shall be in 
arrears and unpaid for sixty days after notice in writing requiring payment of the 
amount shall have been given by the Successful e-tenderer to the 
Museum/Centre in manner hereinafter mentioned or if works be stopped for six 
months under the order of the Museum/Centre for any reason not connected with 
any default on the part of the Successful e-tenderer or by any injunction or other 
order of any court of law made for any reasons not connected with any such 
default on the part of the successful e-tenderer then and in any of the said cases 
the successful e-tenderer shall be at liberty to terminate the contract by notice in 
writing to the Museum/Centre and he shall be entitled to recover from the 
Museum/Centre payment for all works executed and for useful materials (but not 
plants) purchased for the purpose of the contract and is brought to the site.  In 
arriving at the amount of such payment, the net rates contained in the successful 
e-tenderer’s e-tender shall be followed, or where the same may not apply, rates 
proportional to the prices therein contained.  Rates for materials may be 
determined by the Engineer on actual vouchers produced by the successful e-
tenderer and/or prevailing market rates at the discretion of the Engineer.  The 
Successful e-tenderer shall not be entitled to recover or be paid any sum for any 
work actually performed under the contract, unless and until the Engineer has 
certified in writing the performance of such work and the value payable in respect 
thereof and the successful e-tenderer shall only be entitled, to be paid the value 
so certified.  The certificate of the Engineer shall be based on measurements 
taken by him or under his supervision after due notice to the successful e-tenderer 
and shall be final and conclusive except for arithmetical errors.  The successful e-
tenderer must remove his plant, materials, scaffolding etc. from the site within ten 
days or such time as may be extended by the Museum/Centre in writing, from the 
receipt of the notice from the Museum/Centre after which they will vest in the 
Museum/Centre who may dispose them off as per Clause 42 by sale or auction on 
account of and at the risk of the successful e-tenderer who will have no claim for 
loss or compensation on this account. 

 
44. ARBITRATION 
 

(a) Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, design, drawing, and instructions 
hereinbefore mentioned and so to any question, claim right, matter or thing 
whatsoever, in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works, or the execution of the same whether arising 
during the progress of the work or after the completion or abandonment thereof 
but excluding disputes on material and workmanship as per Clause 17 & 18 which 
is binding on both parties, shall be referred to the sole arbitration of a person 
nominated by the Director General, National Council of Science Museums and if 
the former is unable or unwilling to act to the sole arbitration, of some other 
person appointed by the Director General, NCSM willing to act as such arbitrator.  
The submission shall be deemed to be submission to Arbitration under the 
meaning of the Arbitration & Reconciliation Act, 1996 or any statutory modification 
or re-enactment thereof for the time being in force.  The award of arbitrator so 
appointed shall be final, conclusive and binding on all parties to this contract. 

 
(b) It is agreed that the Successful e-tenderer shall not delay the carrying out of the 

work by reasons of any reference to arbitration and shall proceed with the work 
with all due diligence and shall, until the decision of arbitration, abide by the 
decision of the Engineer duly conveyed to him. 
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(c) The Arbitrator(s) may from time to time with the consent of the parties, extend the 
time for making and publishing the award. 

 
45. COMPENSATION  
 

All sums payable by way of compensation or liquidated damage under any of 
these conditions shall be considered as reasonable compensation to be applied to 
the use of Museum/Centre without reference to the actual loss or damage 
sustained and whether or not any damage shall have been sustained. 

 
46. WORK ON HOLIDAYS 

 
Successful e-tenderer shall not carry out work on any Government holidays 
except with the permission of the Engineer. The contract period will be inclusive of 
such holidays. 

 
47. WORK SUPERVISOR AND FOREMAN 
 

The Successful e-tenderer shall keep a qualified and experienced Engineer for 
supervision of works to ensure best quality work.  He shall also give all necessary 
personal superintendence during the execution of the works and as long 
thereafter as the Engineer may consider necessary until the expiration of the 
‘Defect Liability Period’ stated in Clause 20 above.  The Successful e-tenderer 
shall also during the whole time, the works are in progress, employ competent 
Foreman approved by the Engineer whose qualification must conform to the 
requirements specified by the Engineer.  In special cases he shall be constantly in 
attendance of the building while the men are at work.  Any directions, 
explanations, instruction or notices given by the Engineer to such Foreman shall 
be held to be given to the Successful e-tenderer. 

 
48. DISMISSAL OF WORKMEN ETC. 

 
The Successful e-tenderer shall on the request of the Engineer immediately 
dismiss from the works any person employed thereon who may, in the opinion of 
the Engineer be unsuitable or incompetent or who may in the opinion of the 
Museum/Centre or the Engineer misconduct himself and such person shall not be 
again employed or allowed on the works without the written permission of the 
Engineer and/or the Museum/Centre. 

 
49. ASSIGNMENT OR SUBLETTING OR BRIBES 

 
(a) This contract shall not be assigned or sublet without the written approval of 

the Museum/Centre.  If the Successful e-tenderer shall assign or sublet 
this contract, or attempts to do so or become insolvent or commence 
insolvency proceedings or make any composition with his creditors or 
attempt to do so, or if any bribe, gratuity, gift, loan, pre-requisite award, 
reward or advantage pecuniary or otherwise, shall either directly or 
indirectly be given, promised or offered by the Successful e-tenderer, any 
of his servants or agents to any officer of the Museum/Centre or to persons 
who shall become in any way directly or indirectly interested in the 
Contract, the Museum/Centre may thereupon by notice in writing rescind 
the contract and the retention money of the Successful e-tenderer shall 
thereupon stand forfeited and be absolutely at the disposal of the 
Museum/Centre, and the same consequences shall ensure as if the 
contract had been rescinded under Clause 42 thereof and (in addition) the 
Successful e-tenderer shall not be entitled to recover or to be paid for any 
work therefore actually performed under the contract. 
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(b) The whole of the works including the contract shall be executed by the 
Successful e-tenderer and he/they shall not directly or indirectly transfer or 
assign or underlet the contract or any part, share or interest therein nor 
shall he take a new partner without the written consent of the 
Museum/Centre and no subletting shall relieve the Successful e-tenderer 
from the full and entire responsibility of the contract or from active 
superintendence of the works during the progress. 

 
50. OTHER PERSONS ENGAGED BY MUSEUM/CENTRE 
 

The Museum/Centre reserves the right to use the premises and any portion of the 
site for the execution of any work not included in this contract, which he may 
desire to have carried out by other persons, and the successful e-tenderer shall 
allow all reasonable facilities for the execution of such work, but is not required to 
provide any plant or materials for the execution of such works except by special 
arrangement with the Museum/Centre. 

 
 
51. OTHER AGENCIES AND PROVISIONAL SUMS 

 
(a) The Successful e-tenderer is to afford all reasonable facilities to all other 

agencies, sub-agencies, specialists, merchants, tradesman and others 
who may at any time be appointed by the Engineer with the consent of the 
Museum/Centre for executing any work or supplying any goods relating to 
the constructions, servicing, equipping or furnishing of the building under 
construction or in the compound.  In case of delay in completion of his 
work due to other agencies’ work, the Successful e-tenderer shall only 
have a right to ask for extension of time but no other claim on this or any 
other account shall be entertained by the Museum/Centre. 

 
(b) If any provisional sum is included in the bill of quantities they are to be 

deducted wholly if not required or in part the Museum/Centre reserves to 
itself the right to appoint any agency to do the work allowed for in 
provisional sums and the successful e-tenderer shall not have any right to 
claim any profits on this account. 

 
52. LABOUR WAGES AND REGULATIONS 

 
Notwithstanding any contained in the conditions of this contract the Successful e-
tenderer shall comply with the provision of the contract labour (Regulation & 
Abolition) Act 1970 and various rules framed thereunder by different State 
Government, in respect of all labourers directly or indirectly employed by the 
Successful e-tenderer in the works through labour contracts or otherwise the 
Successful e-tenderer shall be considered as “Principal Employer”. 
 
The Successful e-tenderer agrees to grant Provident Fund benefits in accordance 
with Employees Provident Fund Act 1962 and Scheme there under to his workers.  
The successful e-tenderer shall pay not less than “fair wages” to labourers 
engaged by him on the work.  No labour below the age of fourteen years shall be 
employed.  The successful e-tenderer shall at his own expense provide or arrange 
for provision of footwear for any labour doing cement mixing work. 
 

 
53. INSURANCE FOR DAMAGE TO PERSONS AND PROPERTY 

 
(a) The Successful e-tenderer shall be responsible for all injury to persons, 

animals or things and for all damages to property, structural and 
decorative, whether such injury or damage arise from carelessness or 
accident or in any way connected wherewith.  This clause shall be held to 
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include, interalia, any damage due to causes as aforesaid to buildings 
(whether immediately adjacent or otherwise) and to roads, streets, 
footpaths, bridges or ways as well as all damage caused to the buildings 
and works forming the subject of this contract by the inclemency of 
weather.  The Successful e-tenderer indemnifies the Museum/Centre and 
holds him harmless in respect of all expenses arising from such injury or 
damage to persons or property aforesaid and also in respect of any claim 
made in respect of injury or damages consequent upon such claim. 

 
(b) The successful e-tenderer shall reinstate all damage of every sort 

mentioned in this clause, so as to deliver up the whole of the contract 
works complete and perfect in every respect and so as to make good and 
otherwise satisfy all claims for damage as aforesaid to the property or third 
parties. 

 
(c) The Successful e-tenderer also indemnifies the Museum/Centre against all 

claim which may be made upon the Museum/Centre during the currency of 
this contract by any employee or representative of an Employee of the 
agency, or any sub-agency, employed by him, for any injury to or loss of 
life or such employees, or for compensation payable under any law for the 
time being in force to any workman or to the representative of any 
deceased or incapacitated workmen. 

 
(d) The Successful e-tenderer also indemnifies the Museum/Centre in respect 

of any costs, charges and/or expenses, including legal costs as between 
Solicitor and client, occurring out of any award of compensation and/or 
damages consequent upon such claims. 

 
(e) The Museum/Centre shall be at liberty and is hereby empowered to deduct 

the amount of any damages, compensation cost, charges and/or expenses 
arising or ascertaining from or in respect of any such claim and/or 
damages as aforesaid from any sum, or sums due to, or become due to 
the Successful e-tenderer. 

 
54. NOTICE 

 
Notice for the Museum/Centre, the Engineer or the Successful e-tenderer may be 
served personally or sent by registered post addressed to the office of the 
Museum/Centre or the last known place of business of the Engineer and the 
Successful e-tenderer or in the case of the successful e-tenderer also be being 
left on the works.  Any notice sent by registered post shall be deemed to be 
served at the time when in the ordinary course of post it would be delivered. 

 
55. APPOINTMENT OF APPRENTICES AS PER APPRENTICES ACT 
 

The Successful e-tenderer shall during the currency of the contract when called 
upon by the Engineer engage and also ensure engagement by sub-agencies and 
other employed by the successful e-tenderer with the works such number of 
apprentices in categories mentioned below and for such periods as may be 
required by the Engineer.  The Successful e-tenderer shall train them as required 
under the Apprentices Act 1961 and the Rules made there under and shall be 
responsible for all obligations of the Museum/Centre under the said act including 
the liability to make payments to apprentices as required under the said Act. 

 
(a) In Respect of Civil works 

 
(i) Brick Layer : One apprentice for every 7 person 

engaged in this category 
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(ii) Building Construction : One apprentice for every 7 
persons engaged in this category 

 
(iii) Carpenter : One apprentice for every 7 

persons engaged in this category 
 

(iv) Surveyor : One apprentice for every 14 
persons engaged in this category 

 
(b) In respect of Sanitary and Water Supply 

 
Plumber : One apprentice for every 2 

persons engaged in this category 
 

(c) In respect of Electrical Works 
 

Wireman : One apprentice for every 7    
persons engaged in this category 

 
 

The Successful e-tenderer shall comply with the provision of Apprentices Act 1961 
and Rules and Orders issued hereunder from time to time. 
 
If the Successful e-tenderer fails to do so, his failure will be deemed to be a 
breach of contract and the Museum/Centre reserves the right to cancel the 
contract.  The Successful e-tenderer also shall be liable to any pecuniary liability 
arising on account of any violation by him of the provisions of the Act. 

 
 
 
56. CEMENT & STEEL (for civil works only) 

(This clause is deleted & not applicable for this tender) 
 

57. REGARDING WEIGHT OF MATERIALS SUPPLIED BY THE 
MUSEUM/CENTRE (for civil works only) 
(This clause is deleted & not applicable for this tender) 

 
 
58. RETURN OF STEEL (for civil works only)  
             (This clause is deleted & not applicable for this tender) 
 
59. CEMENT CONSUMPTION (for civil works only) 
             (This clause is deleted & not applicable for this tender) 
 
60. CONCEALED R.C.C. BEAMS/LINTELS (for civil works only) 

 
If in R.C.C. slab extra bars or steel cage is provided to act as a lintel or beam over 
an opening, the same will be measured as slab and not as beam/lintel.  If in case 
of R.C.C. wall, extra bars or steel cage is provided to act as a lintel or beam over 
an opening, the same will be measured as wall and not as lintel/beam.  R.C.C. 
column integrated in shear wall shall be measured as wall if of same thickness, 
and as R.C.C. column if its thickness is more than that of shear wall. 

 
61. PROJECTION (for civil works only) 

 
Slab projection from the face of wall/column shall be measured under item R.C.C. 
work in slabs and not under item R.C.C. work in chajjas. 
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62. DRIP GROOVE (for civil works only) 
 

The Successful e-tenderer shall provide drip groove at all ends of 
slabs/lintels/beams, if required, to protect rain water from entering inside the 
boundary of the structure, within quoted rates of R.C.C. work. 
 

63. PLASTERING ON RCC SURFACE (for civil works only) 
 
Wherever R.C.C. surface are to be plastered to bring it in line with the brick and/or 
stone wall plaster of the same mix, payment for such plaster, will be made under 
the item of plastering only irrespective of the fact whether there is any increase 
due to odd or even surface of brick or stone work below and/or adjoining it. 

 
64. M.S. REINFORCEMENT (for civil works only) 
 

Rate quoted for placing in position and fabrication of mild steel/ribbed tor/TMT 
steel reinforcement should include for straightening and cleaning including 
removing the rust of the bars at works site, cutting, cranking, hooking hoisting at 
required levels, cost of providing binding wire of 18 to 20 SWG etc. complete and 
no separate payment will be made on this account.  Payment for reinforcement, 
however, to be considered on the basis of measurement as per  drawing plus 
standard laps actually provided at site, plus chairs and spacing bars allowed by 
the Engineer. 
 

65. BRICK WORK (for civil works only) 
 
Rate shall include for tapering of bricks over column footings, over walls, steps, 
etc. and for exposed brick work, or any other work.  Rate for brick work also 
includes work in pillars and small horizontal courses. 
 

66. BRICK WORK(S) HEIGHTS/DEPTHS (for civil works only) 
 
The height or width of foundation steps and superstructures will be measured as 
per actuals.  The successful e-tenderer shall use suitable bricks and adjust the 
thickness of mortar joints to make up the widths or heights as per drawings, with 
due regard to size of brick available. 
 

67. EARTHWORK 
 
The measurements of earthwork in trenches for foundation, sewer lines etc. shall 
be made according to the section of trenches shown on the drawing.  The 
successful e-tenderer shall include in his rate excavating for stepping and 
slopping back, working space for workmen as found necessary on account of 
condition of soil.  Excavation so made in excess shall not be measured & paid for. 
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FORMAT FOR 
BOND FOR SECURED ADVANCES AGAINST 

SUPPLY OF MATERIALS 
 
 

KNOW ALL MEN by these presents that I/WE …………………………………………… 
…………………………………………………. do hereby bind myself/ourselves, my/our 
respective heirs, executors, administrators and assigns to pay to the………………….. 
…………………………………………………….……………………………………………. 
…………………………………………………………………………………………..………und
er the National Council of Science Museums a Society registered under the Societies 
Registration Act, 1961 (hereinafter called ‘The Museum/Centre’) on demand a sum of Rs 
.……………….. (Rupees ……………………………………......... 
………………………………………………………………………………………………………
………………………………………………………………………………….………… 
only). 
 
Dated this …………………………day of ……………………………two thousand and 
…………………………………………………………………….………………………only). 
 
WHEREAS by an agreement dated……………………………………………………for work 
of ……………....…………………………………………………………………………………the 
Museum/Centre has agreed in its discretion to allow advance on security of materials 
belonging to me/us and brought by me/us to the site of the works undertaken by me/us 
for construction purposes. 
 
AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 
Rs……………………….(Rupees……………………………………………………………. 
…………………………………………………………………………………………….……only). 
 
on the security of materials shown in the schedule below and the said Museum/Centre 
has granted advance of Rs………………………………….…………... 
………………………………..………………………………………………………………… 
 
 
 
 
 
 
 
 
 
 
 
 



42 
 

NOW THE CONDITIONS OF THE SAID WRITTEN OBLIGATION IS THAT IN THE 
EVENT OF THE SAID BOUNDEN  
 
(a) not using the sum advanced for expediting the execution of the works under the 

said contract. 
 
(b) offering as security properly, not absolutely his own property or encumbered in 

any manner. 
 
(c) not acting in accordance with the terms of the agreement for the execution of the 

work. 
 
(d) failing to make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the materials which 
shall remain in the site of the said works in his own custody and at his 
responsibility, open to inspection by the Museum/Centre or any officer authorised 
in  that behalf. 

 
(e) using the materials or any part thereof in such a manner as to be damaged or 

deteriorated in a greater degree than is due to usual wear and tear thereof. 
 
(f) removing the said materials from the site of works except with the written 

permission of the Museum/Centre or any officer authorised in that behalf. 
 
(g) failing to repay the advance in full before receiving payment of the price payable 

to him for the said work under the terms and the provision of the said agreement. 
 
(h) defaulting in the performance or observance in any respect of any of the terms 

and the provisions of the agreement. 
 
(i) or committing a breach in any manner whatsoever of any other terms of the 

contract or default in repayment of the money 
 
AND upon his making such payment the above written obligation shall be void and of no 
effect, otherwise, it shall be and remain in full force and vital. 
 
Provided always that it is hereby agreed and declared the decision of the Museum/Centre 
as to whether the said …………………….………………………has or has not performed 
the obligations and observed the conditions hereinbefore recited shall be final and binding 
on the successful e-tenderer. 
 
Signed by the above bounden 
………………………………………………………………………………………………… 
 
in the presence of 
 
(1) …………………………………………………… 

 
(2) ………………………………………………… 

 
 
 
 
 
 
 



43 
 

Ref. No. SCCY-15014/30(442)/2025 
Annexure – “A” 

 
(Format for Declarations & Undertaking to be typed on bidder agency’s letterhead 
and to be submitted in Part–I (TECHNICAL ENVELOPE) of the e-tender 
document) 

 
DECLARATION -1 

 
This is to certify that neither I/we/any of usis in anyway related to any employee in 

the National Council of Science Museums, Kolkata,or any of its constituent units. 
 
 
Date:        (Signature of the tenderer) 
       with company seal/rubber stamp 
Place: 
 
 

DECLARATION -2 
 

I/We hereby declare that I/we have not quoted any extra condition along 
with the Part-II (FINANCIAL ENVELOPE) of the e-tender.  
 

 
Date:        (Signature of the tenderer) 

      with company seal/rubber stamp 
Place: 
 
 
 

UNDERTAKING 
 

This is to certify that I/we have carefully gone through the drawings/specifications, 
etc. given in the e-tender document & have clearly understood the site working 
conditions, time schedule given and have accordingly quoted my balanced rates after 
going through all details. 

 
I/we hereby give an undertaking that I/we shall carryout the work strictly as per the 

given specifications, and shall complete the same within the stipulated time frame.  
 

I/we also undertake that the EMD amount payable shall be either transferred 
online or the physical EMD instrument in favour of Science City Kolkata payable at 
Kolkata shall be deposited by me/us at the office of the Science City, Kolkata inviting the 
e-tender before the bid opening date, otherwise Science City, Kolkata may reject the bid 
and also take action to withdraw my/our enlistment or debar me/us from further 
participation in tenders of NCSM or its constituent units. 

 
 
Date:         (Signature of the tenderer) 

      with company seal/rubber stamp 
Place: 
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Annexure – “B” 
Science City 

(National Council of Science Museums) 
J.B.S. Haldane Avenue 

Kolkata–700046. 
 

Information of contractors for “Structural Strengthening of the Main Auditorium Dome at Science 
City, Kolkata” 

 

(All information should be given in the following format with complete details) 
 

1. Name of the Firm 
 

:  

2. Type of Firm (Whether proprietorship or 
partnership or Ltd. Co.) 
 

:  

3. Full Postal Address 
 

:  

4. a)  Telephone No(s). :  
b)  Fax No(s). :  
c)  Email ID :  

5. Details of “Repair & Rehabilitation work 
including guniting work” carried out in the 
last 7 years in Govt. /Semi-Govt./Autonomous 
organizations/PSUs/Reputed Corporate 
Bodies (Attach photocopies of the 
completion certificates, work orders etc. 
and photographs). Certified Bill copies may 
also be attached. 

:  

7. Present ongoing similar assignments if any 
(Submit supporting documents) 
 

:  

8. Technical staff employed and their 
qualifications 
 

:  

9. List of Civil equipment owned by the firm 
such as Concrete mixture, Vibrators, Pumps, 
Compressor, Guniting Equipments, 
Scaffolding Materials etc. 
 

  

10. Does the firm possess knowledge of the 
following & if so, give details 

A) BAR Chart 
B) RMC work 

 

  

11. Copies of the Income Tax return for the last 
three years & copy of the Permanent Account 
Number (PAN) Card may be enclosed. 
 

:  

12. GST Registration No./PAN No. 
 

:  

13. Submit bank reference/ Solvency certificate 
from the bank (Nationalised) that the firm is 
capable of under taking said construction 
work. 

  

 
Certified that the information furnished above are true to the best of my/our knowledge. It is hereby declared 

that I/we will abide by the decision of Science City, Kolkata regarding finalization of tender. 
 
 

Signature with Office Seal & Date 
N.B: Attested copies of credentials/testimonials must be uploaded on CPP portal. 
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Science City 
Annexure – “C” 

(A unit of National Council of Science Museums) 
J.B.S. Haldane Avenue 

Kolkata–700046. 
 

BID SECURITY DECLARATION FORM 
(Format for Bid Security Declaration Form to be typed on bidder agency’s letterhead and to be submitted 

with tender document) 
 

Date: ___________________  
Tender No. SCCY-15014/30(442)/2025 

 
To  
The Director, 
Science City, 
J.B.S. Haldane Avenue, 
Kolkata – 700046. 
 

I/We. the undersigned, declare that:  

I/We understand that, according to your conditions, bids must be supported by a Bid Security 
Declaration.  

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of 
three years from the date of notification if I am /We are in a breach of any obligation under the bid 
conditions, because I/We  

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during 
the period of bid validity specified in the form of Bid; or  

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid 
validity  

(i) fail or refuse to execute the contract, if required, or  

(ii) fail or refuse to furnish the Performance Security, in accordance with the RFP terms.  

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.  

 

 

Date:                                          Signature of Authorized Person with company Seal 

 

Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all 
partners to the Joint Venture that submits the bid 
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Annexure-“D’’ 
 
 
 

Self Certification under preference to Make in India Order 
(To be typed in Letterhead of the Agency/Bidder) 

 
In line with Government of India Public Procurement (Preference to Make In India), Order 
No.E-45021/2/2017-B.E.-II dated 15/06/2017 and its amendments, I/We 
____________________________________hereby certify that, I/We meet the 
requirement of Class-I local suppliers in conformity with the above order in respect of 
minimum local content for materials against tender ID No. 
__________________________.   
 
We also understand, false declaration will be in breach of the code of integrity under Rule 
175 (1)(i)(h) of the General Financial Rules for which a bidder or its successor can be 
debarred for upto 2 (two)  years as per rule 151(iii) of General Financial Rules along with 
such other actions as may be permissible under law. 
 
 
             ------------------------------------------------------- 
      Signature of bidder with seal and date 
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Annexure-‘E’ 
 
 

Ref.No. SCCY-15014/30(442)/2025 
 

(Affidavit to be submitted by the Agency on a non-judicial stamp paper of value 
Rs.100/- duly notarized, in the Portal as well as hard copy to the TIA) 

 

 
AFFIDAVIT 

Ref:  
                                                                            Date: 

 

 
I/We………………………………………............…...., S/o......... 
 
.... ...……….....………...… Resident of   
 
……………………….……………………………………….......... 
Contractor/ Partner or sole Proprietor (strike out which is not applicable) of firm  
 
M/s……………………do hereby solemnly affirms and declare that our  
 
Individual/Firm/ Companies is not blacklisted by any State / Central Govt. Dept. or  
 
any PSUs. 

 

DEPONENT 

Address:….................................... 

Place:  

Date: 
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Ref.No. SCCY-15014/30(442)/2025 
 

Special Terms and Conditions: 
 

1. Tenderers should visit the site before quoting the rate to understand the nature of 
the work and conditions of the work. 

2. All necessary scaffolding or hanging arrangement to carry out the job is the 
responsibility of contractor. The outer surface of the dome structure should no way 
be disturbed or punctured for the arrangement. 

3. All the safety provision required in the work is to be taken by the successful 
contractor. Successful contractor should arrange all the safety 
equipment/accessories like Helmet, Safety shoes, safety belt etc. to the workers 
engaged in the job. Compliances of all the labour laws and should make necessary 
Insurance for workmen/labour and or third party insurance etc. to workers 
engaged in risk zone. Copy of insurance paper should be submitted to the 
department before commencement of the work. Using safety net around the 
working area is mandatory to avoid unwanted incidents during the work period. 

4. The maximum height of work is approx. 43.00m from the ground level. 
5. The scope of works includes necessary welding, grinding etc. all complete wherever 

required. 
6. The works shall be required to be carried out without obstructing the visitor's 

movements/programme schedule of the Convention Centre and may also be 
required to carry out beyond office hours for which no additional payment shall be 
made. 

7. All the required tests for material & workmanship in pre-construction, post 
construction & during pendency of the work like compressive strength test of 
core/cube, permeability test or any other tests as per Codal provision has to 
be carried out by the contractor either at site or at NABL accredited labs as 
per instruction/direction of EIC/PMC agency at his own cost & risk. The test 
reports in original have to be submitted to the department. No extra payment 
shall be made for the same. The contractor also has to submit Manufacture’s test 
certificate for every consignment of construction materials to be used for 
construction purpose. 

8. A Project Management Consultant (PMC) agency shall be employed to oversee the 
quality of work. The agency shall assist and fully coordinate the PMC agency in 
carrying out quality checks for the works as and when required. 

9. Water and Electricity required for the construction work shall be arranged by the 
contractor at their own cost. The source of power supply if provided from the 
centre will be chargeable basis. 

10. For successful completion of the item of work of our Schedule/BoQ if any other 
accessories, equipment, ancillary work is required to be done, no extra payment 
will be made on account of this. The payment will be done as per the net rate of the 
item quoted. 

11. Circumferential length and height will be considered for measurement & payment 
of the scaffolding work (in sqm). No payment will be done for any additional layer 
of scaffolding/staging/propping etc. that may be required to be undertaken related 
to the erection/strengthening of scaffolding apart from BOQ items & rates.  

12. Rate shall be quoted inclusive of all materials & accessories for erection, 
connections, testing, commissioning, required labour including skilled manpower 
for execution & supervision of the work, tools, tackles, plant & machineries 
including transportation, wastage of materials etc. required for this job & including 
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Labour welfare cess & GST. All contingencies breakage, wastage, sundries, 
scaffolding etc. complete shall also be taken care of in the quoted rates. 

13. All the damages, if any done to any existing facility/structures, the same has to be 
made good and brought back to its original state by the successful tenderer. No 
payment will be allowed for it. 

14. Design calculation & detail drawing of the scaffolding system certified by 
licensed Structural Engineer has to be submitted by the contractor for 
approval of the Department/PMC agency before execution of the work. 

15. Project Management being an essential element of this project. The contractor shall 
hence submit the following documents to the Department/PMC agency before start 
of the work: 
a. Implementation schedule/Bar Chart, 
b. Construction Safety Methodology, 
c. Manpower deployment schedule.  
d. QA/QC planning and list of site equipment’s. 
e. Any other documents as asked for. 

16.  The contractor shall submit the sample of all the items/materials before 
procurement. 

17. The agency has to arrange accommodation for its workers at his own cost. 
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LIST OF APPROVED MAKES 
 

As per CPWD guidelines for construction purpose list of approved/preferred make of indigenous 
brands / materials wherever applicable is provided herein below. However, approved equivalent 
materials and finishes of any other specialized firms may be used, in case it is established that the 
brand specified below are not available in the market and subject to approval of the alternate brand by 
the Engineer-in –Charge / Tendering Authority. 
 
The decision of the PMC /Department regarding selection of the material make for use shall be final & 
binding to the contractor.  

 
 

 
XXXXXXXXX 

 
 
 
 
 
 
 
 
 
 

Civil & Sanitary Plumbing Works 
Sl 
No 

Description Recommended manufacturers 

1 Cement Ultratech, ACC, Lafarge, Ambuja. 
2 Reinforcement steel(Fe500D) TATA, SAIL, RINL, JSW 
3 Anchor fasteners Hilti, Fischer, Ramset 
4 Structural steel section TATA, SAIL, RINL, JSW 
5 Shuttering material   Film faced plywood or steel shuttering. 
6 Earthen bricks 250x125x75 

mm/200x100x100mm 
Standard Class I 

7 Interior paint and exterior weather 
Proof elastomeric paints and Primer 

Asian Paints, ICI dulux paints, Berger paints 

8 Pre-mix Micro-concrete BASF/Fosroc/Conmix 
9 Poly sulphide Sealant BASF/Fosroc/Conmix 

10 Epoxy Bond Coat BASF/Fosroc/Conmix 
11 Spray Mortar BASF  
12 Polymer Modified Mortar (PMM) BASF/Fosroc/Conmix 



Item 
No

Description of item Unit Qty. Rate Amount

1 Scaffolding: Providing Scaffolding with heavy
duty MS pipes, clamps, cup link, joint pins, base
plates, MS work platforms , couplers and or H -
frame, bracings or combination of these to arrive a
suitable grid of scaffolding for accessing all the
elements of building from inside as well as
outside. The pipe size should not be less than 40
NB medium class. (N.B.: Area = length & height
will be considered for payment purpose, Payment
to be done once in period to the whole work)

Sqm 18000.00 Rs.295.00  ₹       53,10,000.00 

2 Barricading: Providing , erecting, maintaining and
removing temporary protective barricading /
screens of 1.8 m in height made in panel with each
panel having minimum 40x40x6mm size MS angle
frame with minimum 24 gauge thick G.I.
corrugated sheet or suitably stiffened plane GI
sheet to quardened off the repair area or any
excavation

Sqm 1000.00 Rs.499.00  ₹         4,99,000.00 

3 Cleaning of cementitious deposition: Cleaning of
cementitious deposition, debris etc. over floors,
roof,around the structures, etc. manually and/or
mechanically to enable the repair works to be
executed including stacking, disposing of material
etc. complete.

Sqm 1200.00 Rs.79.00  ₹            94,800.00 

4 Temporary Supports: Providing, fabricating &
erecting temporary supports to the structural
members like beams, slabs etc. to relieve the load
on the members during breaking of damaged
concrete, removal guiniting, excavation or any
dismantling work as per the instruction of
engineer in-charge/consultant. These supports
shall be provided either in the form of props or
trestles fabricated using structural steel as per the
requirement and as per the instruction of
EIC/Consultant. Item rate is inclusive of the
materials, all labour, supervision, tools and tackles
and transportation etc., complete as per
specification and as directed.

 Adjustable 40NB M S Props Nos. 500.00 Rs.575.00  ₹         2,87,500.00 
5 Dismantling & Demolition: Demolishing

Guniting/cement concrete manually / by
mechanical means including disposal of
unserviceable material within premises at a
suitable stacking location at ground  level

Cum 70.00 Rs.1,772.00  ₹         1,24,040.00 

6 Taking out old Sky-light structure from the roof,
preparing the roof surfaces by removing all spoils,
blisters, moss etc. from the working site and stacking
& disposal of the same and cleaning the site in all
respect as per direction of Engineer-in-Charge.

Each 10.00 Rs.1,803.00  ₹            18,030.00 

Bill of Quantities (BoQ) for the Structural strengthening of the Main Auditorium dome at 
Science City, Kolkata
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Item 
No

Description of item Unit Qty. Rate Amount

7 Removal Guiniting: Breaking & removing all loose
and damaged guiniting over the Main Auditorium
Domes, mechanically by chipping up to the level of
integrated (good) concrete including removal of the
damaged weld mesh as per the direction of Engineer-
in-charge and the debris have to be shifted to the
designated place. Item rate is inclusive of the
materials, all labour, supervision, tools and tackles
and transportation etc., complete as per specification
and as directed by EIC.

Sqm 9200.00 Rs.282.00  ₹       25,94,400.00 

8 Removal of Old Steel Structures: Removing the old
& damaged structural steel members/MS Sheet by
any mechanical or any other suitable methods like
shear cutting, gas cutting etc. and as directed
including all tools & tackles etc complete.

Kg 28888.00 Rs.39.00  ₹       11,26,632.00 

9 Rust Removal: Providing and applying approved
alkaline chemical rust remover of approved brand(By
EIC) with paint brush and removing loose particles
after 24 hours of its application. 

Sqm 9200.00 Rs.112.00  ₹       10,30,400.00 

10 Structural steel fabrication: Fabricating structural
steel work in rolled sections like joists, channels,
angles, tees,Ms Plate/Sheet, etc.as per detailed design
and drawings or as directed including cutting,
fabricating, hoisting,erecting,fixing in position
making riveted / bolted / welded as directed by EIC. 

Kg 45000.00 Rs.131.00  ₹       58,95,000.00 

11 New Reinforcement: Providing & fixing new
reinforcement of various diameters as required at site
in the form of mild steel and/or steel confirming to IS
456 and lapping , welding,anchoring suitable to the
old reinforcement including cutting, bending with all
tools & tackles etc. complete. Thermo Mechanically
Treated Bar of Fe 500D or more

Kg 1500.00 Rs.88.05  ₹         1,32,075.00 

12 Shear Keys: Providing and fixing of shear keys/MS
Lugs to be welded over the existing steel surface @
minimum 5 nos. per sq.m area using of 40x20x5mm
thick MS plate under the 20x5mm thick MS flat
15mm long with one hole for fixing the MS wire mesh 
before the shortcrete process. Item rate is inclusive of
the materials, all labour, supervision, tools and
tackles, scaffolding and transportation, welding etc.,
complete as per design, drawing, specification and as
directed.

Nos. 46000.00 Rs.120.00  ₹       55,20,000.00 

13 Fixing of 3"x 3" 12 gauge GI weld mesh: Providing and
fixing GI IRC weld mesh (3” x 3” x 12 gauge) with 30 cm
lap at junction, over the MS sheet domes with MS lugs
in T or U shape with weld & GI wire of 12 gauge and
along the span & length of the dome completed as per
specification 1m c/c bothways. Item rate inclusive of
materials, all labour, supervision, tools, tackles,
transportation, scaffolding, fixing etc., complete as per
specification and as directed. 

Sqm 9200.00 Rs.979.00  ₹       90,06,800.00 
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Item 
No

Description of item Unit Qty. Rate Amount

14 Anticorrosive Treatment to Steel: Providing and
applying single coat of zinc rich anti corrosive
coating such as nitozinc primer in 40 micron
thickness to the exposed Ms sheet dome and Wire
mesh after application of alkaline rust remover all
complete as directed by EIC.

Sqm 10700.00 Rs.335.00  ₹       35,84,500.00 

15 Epoxy Bond Coat: Providing and applying bond coat
on the prepared surface to receive new polymer
mortar/polymer modified
concrete/guniting/shotcrete, with two components
epoxy based bonding coat Concresive 1414 of
BASF/Nitobond EP of Fosroc/ FitBond EA of
Conmix or equivalent material in one full coat.
Laying of reinstatement polymer mortar or micro
concrete shall be completed within the overlay time
of bonding coat. This bond coat act as bonding agent
between old and new concrete. Item rate inclusive of
all materials, labours, supervision, tools, tackles,
transportation, fixing etc., complete as per
specification and as directed. ( one coat is applied on
steel plate & one coat is applied on guiniting surface.)

Sqm 18400.00 Rs.631.00  ₹    1,16,10,400.00 

16 Spray Mortar: Providing & applying over the MS plate
with single component, micro silica enhanced, high
strength Shotcrete mortar like Shotpatch 10 of BASF or
equivalent. The repair micro-concrete shall have
compressive strength minimum of 15 MPa at 1 day and
40 MPa at 28 days. The repair mortar shall not require
polymer bonding agent as primer. Item rate inclusive
of all materials, labours, supervision, tools, tackles,
transportation, scaffolding, curing for 7 days with wet
burlap/jute cloth or suitable epoxy based water bound
curing agent that over 90% curing efficiency etc.,
complete as per specification and as directed. The
shotcreting should be applied in 2 layers of 25mm
thickness of each layer.

Sqm 9200.00 Rs.2,266.00  ₹    2,08,47,200.00 

Delivery Equipment or Guniting Equipment- The
delivery equipment shall comply with the requirements
given in 6433-1972.

Air Supply- Properly operating air compressor of ample
capacity is essential for a satisfactory shotcreting
operation. The compressor shall be fitted with a
moisture extracter to keep up a supply of clean, dry air
adequate for maintaining a sufficient nozzle velocity
for alll parts of the work while simultaneously
operating a blow pipe for clearing away rebound.

The operating pressure is the pressure driving the
material from the delivery equipment into the hose,
and is measured by a gauge near the material outlet of
the gun. The air pressure shall be uniformly steady
(non pulsating).
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Item 
No

Description of item Unit Qty. Rate Amount

For lengths of hose upto 30m, air pressure at the gun
shall be 0.3N/sqmm or more. Where the length
exceeds 30m, the pressure shall be increased by
0.035N/sqmm for each additional 15m of hose
required,and by 0.035N/sqmmfor each 7.5m that the
nozzle is raised above the gun as per IS 9012-1978.
Water supply- The water pressure at the discharge
nozzle shall be sufficiently greater than the operating
air pressure to ensure that the water is intimately
mixed with the other materials. If the line water
pressure is inadequate, a water pump shall be
introduced into the line. The water pressure be
uniformly steady (non-pulsating).

The scope of the agency includes the Pre
constructional testing as per the provisions of clause
no. 6 of IS 9012 (1978).

17 Provide 15mm thick cement plaster (1:4) over a green
bonding slurry of SBR latex (Slurry shall contain 1part
SBR LATEX with solid content not less than 40%) 1part
water and 3parts by weight cement.

Sqm 9200.00 Rs.770.00  ₹       70,84,000.00 

18 Application UV resistant waterproofing cum
decorative (Two component aliphatic polyurethane
protective) coating of desired colour over the old
plastered surface to form of around 100 micron thick
impervious layer with all necessary priming
application of polyurethane based sealant at the
junctions of termination of  mortar surface complete. 

Sqm 10700.00 Rs.290.00  ₹       31,03,000.00 

19 Single Part PMM Treatment: Providing and laying
of polymer modified single component, alkaline
resistant fibre reinforced, duel shrinkage-
compensated, thixotropic, cementitious patch repair
mortar Emaco S48CT of BASF/ Renderoc S2 of
Fosroc/ReCon GP 40 of Conmix or equivalent
material that achieves compressive strength of 35
MPa at 7 days and finishing with trowel carefully
compacting the same around the rebars and finishing
to bring it in line with existing concrete surface on the
beams, slabs. pile caps etc., where the thickness of
application is less than 50mm in patches as per
specification after applying bonding coat (bonding
coat shall be payable separately). Item rate inclusive
of all materials, labours, supervision, tools, tackles,
transportation, scaffolding etc., complete as per
specification and as directed.

(a) Upto 25mm average thickness Sqm 150.00 Rs.3,125.00  ₹         4,68,750.00 

(b) Upto 50 mm average thickness Sqm 100.00 Rs.4,420.00  ₹         4,42,000.00 

20.0 Providing & laying Micro-Concrete over the surface
including compaction, leveling, curing etc all
complete as per direction of Engineer-in-Charge.

Cum 15.00 Rs.25,750.00  ₹         3,86,250.00 
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Item 
No

Description of item Unit Qty. Rate Amount

21 Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials by
mechanical means, including loading, transporting,
unloading to approved municipal dumping ground
or as approved by Engineer-in-charge, beyond 50 m
initial lead, for all leads including all lifts involved.

Cum 800.00 Rs.215.49  ₹         1,72,392.00 

22 Providing & laying in position ready mixed or site
batched design mix cement concrete for reinforced
cement concrete for reinforced cement concrete work:
using coarse aggregate and fine aggregate derived
from natural sources, Portland Pozzolana/ Ordinary
Portland/ Port land slag cement, admixtures in
recommended proportions as per IS: 9103 to
accelerate/retard stting of concrete, to improve
durability and workability without impairing
strength; including pumping if concrete to site of
laying, curing,carriage for all leads ; but excluding
the cost of centering, shuttering, finishing and
reinforcement as per direction of the engineer-in-
charge: for the following grades of concrete at any
level. Concrete of M30 grade with minimum cement
content of 350 kg/cum.

Cum 10.00 Rs.8,173.38  ₹            81,733.80 

23 Brick work with common burnt clay F.P.S. (non
modular) bricks of class designation 7.5 in
superstructure above plinth level up to floor V level
in all shapes and sizes in : Cement mortar 1:6 (1
cement : 6 coarse sand)

Cum 20.00 Rs.7,434.21  ₹         1,48,684.20 

24 Application UV resistant waterproofing cum
decorative (Two component aliphatic polyurethane
protective) coating of desired colour over the old
plastered surface to form of around 100 micron thick
impervious layer with all necessary priming
application of polyurethane based sealant at the
junctions of termination of mortar surface complete
for pattern making over dome if required.

Sqm 3800.00 Rs.290.00  ₹       11,02,000.00 

25 Applying priming coat With ready mixed red oxide
zinc chromate primer of approved brand and
manufacture on steel galvanised iron/ steel works 

Sqm 650.00 Rs.55.03  ₹            35,769.50 

26 Finishing walls with Premium Acrylic Smooth
exterior paint with Silicone additives of required
shade: Old & New work (Two or more coats applied
@ 1.43 ltr/10 sqm over and including priming coat of
exterior primer applied @ 0.90 litre/10 sqm) 

Sqm 950.00 Rs.139.69  ₹         1,32,705.50 
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Item 
No

Description of item Unit Qty. Rate Amount

27 Painting with synthetic enamel paint of approved
brand and manufacture of required colour to give an
even shade : Two or more coats over an under coat of
suitable shade with ordinary paint of approved brand
and manufacture 

Sqm 1500.00 Rs.184.71  ₹         2,77,065.00 

 ₹      8,11,15,127.00 
 ₹           8,11,151.27 
 ₹      8,19,26,278.27 

1,47,46,730.09₹       
9,66,73,008.36₹       
9,66,73,008.00₹       

i)
ii)
iii)
iv)
v)
vi)
vii) Paints: Asian Paints/Berger or equivalent approved make

1

2

3

4

5

6

7

8

10

9

10

Sub total Basic Cost (without 1% LWC & GST) (Rs.)

Add LWC @1%
Sub total with LWC (Rs.)

Add GST 18%
Gross value of work with LWC & GST (Rs.)

R/o

Approved make of Materials to be used:
Cement: Ultratech/ ACC/ Lafarge/ Ambuja
Waterproofing compound:  SIKA or equivalent approved make.
Structural steel: TATA/ SAIL/ RINL/ Approved quality
Brick: 1st class

The agency  shall complete the work in all respect within the the scope of this tender.

The scope of works includes necessary welding, grinding etc. all complete wherever required.

Stone chips: Pakur variety
TMT bar: TATA/ SAIL/ RINL/ Approved quality

Tenderers should visit the site before quoting the rate to understand the nature of the work and conditions of
the work.

Rate shall be quoted inclusive of all materials, labour,  wastage of materials etc. required for this job & 
including  Labour cess  & GST .

All necessary scaffolding or hanging arrangement to carry out the the job is the responsibilitty of contractor.
The outer surface of the dome structure should no way be disturbed or punctured for the arrangement.

Only finished area shall be measured for payment. Any wastage of materials will not be considered.

The works shall be required to be carried out without obstructing the visitor's movements/programme
schedule of the Convention Centre and may also be required to carry out beyond office hours for which no
additional payment shall be made.

The arrangement of the work/ scaffolding must be got approved by the PMC Agency/Science City authority,
the agency must submit the Work Plan with a sketch indicating how they propose to work including the
arrangement of scaffolding at the high elevations upto a height of 43 meters. 

All materials consumable or non consumable required for the job are to be supplied by the contractor at no
extra cost.
The party has to to make at own expenses all necessary precautions for the safety to the workers engaged in
the job and should make necessary insurance to workers engaged in risk zone. Copy of insurance paper
should be submitted to the department before commencement of the work. Use safety net around the
working area is mandatory to avoid unwanted incidents during the work period.

The maximum height of work is approx. 43.00m from the ground level for work 
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Item 
No

Description of item Unit Qty. Rate Amount

11

12

13

All materials must be approved by the Engineer-in-charge before supplying & using at site.

Regarding the work directives of the Engineer-in-charge shall be final and binding.

All the required tests in pre construction, post construction & during pendency of the work like compressive
strength test of core/cube, permeability test etc. as per Codal provision has to be carried out by the contractor
as per instruction of EIC at his own cost & risk. No extra payment shall be made for the same.
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Name of the 
Bidder/ Bidding 
Firm / Company 
:

Sl.
No.

Item Description Quantity Units
Estimated 

Rate in 
Rs.     P

TOTAL AMOUNT  
With Taxes in 

Rs.     P

TOTAL AMOUNT 
In Words

1.01
Structural Strengthening of the Main Auditorium Dome at 
Science City, Kolkata (inclusive of LWC & GST)

1.00 Job 96673008.00 96673008.00 INR Nine Crore Sixty Six Lakh Seventy Three Thousand Eight & Paise  Zero  Only

Total in Figures 96673008.00 INR Nine Crore Sixty Six Lakh Seventy Three Thousand Eight & Paise  Zero  Only

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and 

Values only )

Percentage BoQ

Tender Inviting Authority:  Science City, Kolkata

Name of Work: Structural strengthening of Main Auditorium Dome at Science City, Kolkata

Contract No:  SCCY-15014/30(442)/2025

Validate Print Help

Quoted Rate in Figures Select 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only
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